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TENDER NOTICE

NAME OF WORK: NOTICE INVITING TENDER FOR THE WORK OF DESIGN, SUPPLY, INSTALLATION,
TESTING AND COMMISSIONING OF IP BASED CCTV SURVEILLANCE SYSTEM AT THE
CENTRAL UNIVERSITY OF PUNJAB

Work under Schedule - A : Design, Supply, Installation, Testing and Commissioning of IP Based CCTV
Surveillance System

Work under Schedule - B : Comprehensive Annual Maintenance Contract (CAMC) of the CCTV
Surveillance System installed under Schedule - A
NIT/RFP No.: CUPB/Engg./2025-26/06  dated  07/08/2025

Estimated cost of work: Rs.92,69,182/- (Based on the Market Rates) inclusive of all taxes
(Schedule A — Rs.68,23,347 + Schedule B — Rs.24,45,835)

Earnest Money: 2% of Estimated Tender Value
Performance Guarantee: for Schedule-A - 5% of Awarded Cost for the duration of Defect
Liability Period (DLP)

for Schedule-B - 5% of Awarded Cost for the duration of CAMC +
60 days after completion of Defect Liability Period (DLP)

Security Deposit 5% of Awarded Cost

Work Completion Period Schedule-A : 90 Days
Schedule-B : 05 Years

Defect liability Period: 12 months for Schedule-A

This bid document contains 74 pages, from 01 to 74 including the cover page
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(E-TENDERING NOTICE)

Registrar, Central University of Punjab, Bathinda (Punjab)-151401, invites Item Rate offers in two bids
system (i.e. Technical Bid and Financial Bid) from the eligible contractors/firms for THE WORK OF
DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF IP BASED CCTV SURVEILLANCE
SYSTEM AT THE CENTRAL UNIVERSITY OF PUNJAB.

The estimated cost of the work is Rs.92,69,182/- (Based on the Market Rates) inclusive of all taxes
(Schedule A — Rs.68,23,347 + Schedule B — Rs.24,45,835), Earnest Money: 2% of Estimated Tender Value
the work and the time for completion is 90 days for Schedule-A (plus there shall be Defect Liability Period
of 12 months after the completion of work) and 05 years for Schedule-B. The Bid forms and other details
can be seen and downloaded from the websites : www.cup.edu.in and
https://eprocure.gov.in/eprocure/app?page=FrontEndTendersByOrganisation&service=page

NIT No.: CUPB/Engg./2025-26/06 dated 07/08/2025
Last date & time of submission of online bid is 28/08/2025 up to 1500 Hrs along with a processing fee
of Rs 1,000/- (Rupees One Thousand only)

The Registrar,

Central University of Punjab (CUPB)
Main Campus

Village Ghudda

Bathinda (Punjab) — 151401
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DETAILED E-TENDERING NOTICE

Registrar, Central University of Punjab, Main Campus, Village Ghudda, Bathinda (Punjab)-151401, invites
offers in two bid system (i.e. Technical bid & Financial bid) from the eligible contractors/Firms for THE
WORK OF DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF IP BASED CCTV
SURVEILLANCE SYSTEM AT THE CENTRAL UNIVERSITY OF PUNJAB

NIT No.

CUPB/Engg./2025-26/06 dated 07/08/2025

Name of work

Design, Supply, Installation, Testing And Commissioning of IP Based
CCTV Surveillance System at the Central University Of Punjab

Estimated cost of work

Rs.92,69,182/- (Based on the Market Rates) inclusive of all taxes
(Schedule A — Rs.68,23,347 + Schedule B — Rs.24,45,835)

Time allowed for completion
of work

90 days for Schedule-A (plus there shall be Defect Liability Period of
12 months after the completion of work) and 05 years for Schedule-B

Earnest Money Deposit

2% of Estimated Tender Value

Bid documents

Bid documents can be seen and downloaded from the CU, Punjab

website: www.cup.edu.in and
https://eprocure.gov.in/eprocure/app?page=FrontEndTendersByOrg

anisation&service=page

Last Date and time of
submission of online bids
along with scanned copy of

all documents

28/08/2025 at 1500 hrs along with a processing fee of Rs 1,000/- (Rs
One Thousand only) offline mode in the form of a Demand Draft/ Pay
Order in favor of Central University of Punjab payable at Bathinda.

Date of online opening | 29/08/2025
Technical Bid
Validity of Bid 180 (One Hundred Eighty) days from the date of opening of Financial

bid.

Opening of online Financial
Bids of
qualified Bidders

Technically

To be opened on CPP Portal of those Bidders who qualify as per laid
down parameters in Technical Bid Stage (Date and time to be
finalized later by the university)

Address and Venue of
submission of technical bids

offline

The hard copy of the technical bid along with documents and/ or
affidavit should be submitted to the office of the Executive Engineer
Central University of Punjab, Main Campus, At Village Ghudda,
Bathinda (Punjab)-151401 on 29/08/2025 by 1500 hrs

2
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR
TENDERING AND SUBMISSION OF DOCUMENTS AND
SCOPE OF WORK

1.0 INTRODUCTION

Iltem Rates offers under two bids system are invited from the eligible contractors/firms for
“DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF IP BASED CCTV
SURVEILLANCE SYSTEM AT THE CENTRAL UNIVERSITY OF PUNJAB” having experience of the
similar projects. A similar project here means “Design, Supply, Installation, Testing and

Commissioning of CCTV Surveillance Systems”.

2.0 SCOPE OF WORK

2.01 FOR SCHEDULE- A : The scope of the work for Schedule-A shall include the following: -

10.

11.
12.

Supply of all the material mentioned in the Bill of Quantities (BoQ) placed at Annexure-I
and specifications as given at Annexure-K of the tender document.

Design, Supply, Installation, Testing, Commissioning of the IP Based CCTV Surveillance
System at the Central University of Punjab which includes installation of the supplied
CCTV Hardware, Networking Components including cabling, provisioning of conduits,
Optical Fibre Cable Laying (including digging / HDPE Pipe Laying / Road Cutting etc.) and
fitment of ancillary electrical components / fitting as required during installation of the
system.

The cost of material shall include all the taxes, transportation, labour, handling charges,
custom duties etc.

Provisioning of ‘anti-bird perching’ (anti bird spikes) protection on all CCTV cameras to
avoid frequent disorientation/soiling/defacing of the cameras by birds.

All the existing CCTV hardware, which can be interfaced with the network of the
proposed CCTV Surveillance System, is to be interfaced by the contractor, so as to
Display the Cameras through the VMS Software at the designated location(s) within the
University Campus.

Provide the general connectivity line diagrams of the system depicting locations of the
various hardware of the system.

The Optical Fibre Cable laid under the ground should be marked using ‘Cable Route
Markers’ of the appropriate type.

Each Network Switch Rack should display details of its connectivity with the other part
of the network.

All Civil Works such as drilling, grinding / cutting and fabrication related to the
installation of the system.

Any damage to the existing infrastructure caused during the installation of the system
shall be made good by the contractor.

Basic training of the system to operator(s)/designated personnel of the University.

The complete system should have a warranty of 01 year from the date of acceptance
by the CUPB.

G T
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2.02 FOR SCHEDULE- B : The scope of the work for Schedule-B shall include the following: -

1. Comprehensive Annual Maintenance Contract (CAMC) of the complete system for 05
years after completion of the Warranty and Defect Liability Period (DLP) of 01 Year from
the date of completion of the installation and acceptance by the CUPB. Warranty, Defect
Liability and Comprehensive Annual Maintenance Contract (CAMC) for the total solution
shall include all hardware, software, materials, services, and support etc.

2. All defects occurring during the period of CAMC are to be rectified by the contractor by
repairing / replacing the defective component to the system.

3. The contractor has to provide a dedicated Contact Number and E-mail ID for lodging
complaints related to defects in the CCTV Surveillance System.

4. The contractor shall provide continuous on-site technical support during the period of
CAMC.

5. CAMCis to be provided in two ways:-

(a) Preventive Maintenance : At least 02 (visit) visits per month by the Service Engineer /
Technician of Contractor is mandatory for preventive maintenance apart from
attending defects as per user requirements. The following activities are to be carried
out during the Preventive Maintenance:-

(i) Inspection of CCTV Surveillance System for correct functioning
(i)  Check all wiring and connections
(iii)  Check CCTV Cameras and Racks are properly fitted
(iv)  Orientation of CCTV Camera is proper
(v)  Cleaning of CCTV Cameras Lens
(vi)  Check Hard Disk installed in NVRs are recording properly
(vii)  Monthly status report of the all the CCTV shall be prepared by the contractor
and submitted in the Security Office.

(b) Breakdown Call : The qualified engineer or technician shall be deputed by the
contractor on receipt of intimation of defect through email / telephonic call. The
breakdown shall be rectified as per time frame mentioned below:-

(i)  Minor defect (viz. defect in CCTV Camera, PoE Switch of a group of CCTV
Cameras etc.) in the system shall be rectify within same day or maximum upto 2
days. If contractor fails to rectify the defect within stipulated time period, then a
penalty @ Rs- 1000/- per day will be imposed.

(i)  Major defect (viz. defect in the NVR, Hard Disk, Core Switch etc.) in the system
shall be rectify within 4 days or maximum 7 days. If contractor fails to rectify the
defect within stipulated time period, then penalty @ Rs- 3000/- per day will be
imposed.

6. Minimum Stock of CCTV System spare parts to attend the immediate complaints of CCTV
system shall be maintained by the Contractor at University Campus as per the instruction
of Security office.

7. Amount of total maximum downtime in a year should not exceed 15 days. The downtime
will be calculated in the end of the CAMC year. Downtime occurring in a CAMC year
beyond the stipulated time will lead to deduction of LD amount of Rs.500/- per day and
maximum Rs.15000/- from the payment.
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3.0

4.0

5.0

At any time before the submission of tender, the CUPB may, for any reason, whether at its own
initiative or in response to a clarification requested by an invited bidding firm, modify the
Documents by suitable amendments. The amendments shall be uploaded on CPP portal and will
be binding on the prospective bidders. The CUPB may, at its discretion, extend the deadline for
the submission of proposals.

LOCAL CONDITIONS AND PRELIMINARY COSTS

(i) Each Bidder should fully acquaint himself of all local conditions, local bye laws and factors,
which may have any effect on the execution of works covered under this document. It will be
understood and agreed that all the factors have properly been investigated and considered
by the Bidders before submitting the proposals. CUPB will not entertain any claim or financial
adjustment or modifications in time schedule which arise due to inadequate appreciation by
the Bidder at the time of submission of bid. The bidders are strongly advised to inspect the
site and assess all site and geotechnical conditions, before bidding for the work.

(ii) All costs for preparing and submitting the tender and its submission, including site visits etc.
shall be borne by the Bidders. No claim would be accepted/ entertained at a later date
arising out of inadequate assessment of site conditions/requirements.

TIME SCHEDULE

Time for completion of the work will be 90 days for schedule-A and 05 Years for Schedule-B.
However, there shall be 12 months’ Defect Liability Period (DLP) after the completion of testing
and commissioning of the system. The basic consideration and the essence of the contract shall
be adherence to the time schedule for performing the Deign, Supply, Installation, Testing and
Commissioning of IP Based CCTV Surveillance System, of Central University of Punjab at Village
Ghudda, Bathinda (Punjab) — 151401.

EARNEST MONEY

(a) 2% of the Estimated Tender Value of work.

(b) Earnest Money can be paid in the form of Demand Draft, or Pay Order, or Banker’s
Cheque, or Deposit at Call Receipt of a Scheduled Bank, or Fixed Deposit Receipt (drawn
in the favour of “Registrar, Central University of Punjab, Bathinda”), or Bank Guarantee
(with a validity of 6 months from the last date of receipt of tender). The original EMID
should be deposited in the office of Executive Engineer, CU, Punjab within the period of
bid submission. The Executive Engineer or his representative shall issue a receipt of
deposition of the Earnest Money Deposit (Annexure-M) to the bidder in a prescribed
format (enclosed) uploaded in the NIT. The receipt shall also be uploaded online by the
intending bidder upto the specified bid submission date and time.

(c) Action as per Bid Security Declaration shall be taken by CUPB in the following events:-
(i) If the proposal is withdrawn during the validity period or during the extension agreed
by the bidder thereof.

(i) If the Proposal is varied or modified in a manner not acceptable to the department
after opening of Proposal during the validity period or any extension thereof.
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6.0

7.0

7.1

(iii) If the Bidders tries to influence the evaluation process.
(iv) If after the award of work, the bidder fails to commence the work and/or fails to
submit the Performance Guarantee within the stipulated time.

SUBMISSION OF TECHNICAL AND FINANCIAL BIDS

(a) Tender document can be downloaded from www.cup.edu.in and
https://eprocure.gov.in/eprocure/app?page=FrontEndTendersByOrganisation&service=page
The bidder would submit their bids along with a processing fee of Rs. 1,000/- (Rs. One
Thousand Only).

(b) The proposals shall be uploaded online in two parts, viz. Technical bid and Financial bid.

(c) The Technical bid should also be submitted in hardcopy with envelope having marked with

“Technical bid” in bold and shall also include the Tender Processing Fee and Earnest Money
Deposit, duly signed along with all the enclosures and documents.

(d) If any bidder submits the Financial bid through offline mode, the bid will not be considered
and CUPB will have the right to reject such bidders.

(e) Bidders should quote their rates ONLINE in the schedule given (Bill of Quantities) and the
same will be uploaded online only.

(f) The sealed envelopes containing Tender fee, Earnest Money Deposit & Technical Bid along
with supporting documents should be placed in a bigger sealed cover. The top of cover must
also contain Name and Address of the bidder, telephone numbers, email address and other
contact details for further correspondence.

TECHNICAL BID

The formats for submission are enclosed in this document as ‘Annexure and Proforma’ to help
the Bidders in submission of offers.

The following documents should be attested by Gazetted Officer/ Notarized:

1) The documents for eligibility criteria.
2) Annexure ‘B’& ‘E’.

Apart from the above all others documents should be self-attested by the bidders.
LIST OF DOCUMENTS TO BE SUBMITTED BY THE BIDDER WITH TECHNICAL BID

The hard copy of the technical bid along with documents and / or affidavit should be submitted
to the office of the Executive Engineer Central University of Punjab, Main Campus, At Village
Ghudda, Bathinda (Punjab)-151401 upto the specified date and time of bid submission. (The
documents of eligibility criteria and Annexure ‘B’& ‘E’ shall be attested by gazette officer/
notarized. All other documents should be self-attested by the bidders).

(a) Bidder shall be either as “OEM of CCTV Camera and Network Video Management Solution
(NVR & VMS)” or their authorized “System Integrator of CCTV Surveillance Solutions”.

(b) Bidder as System Integrator shall submit Bid/Tender specific Manufacturer Authorization
Certificate from OEM of CCTV Cameras and Network Video Management Solution to quote
against this tender.

77)
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7.2

8.0

(c) Primary Eligibility: The OEM / Bidder firm should have satisfactorily completed minimum
one similar project of 80% value of the work order value (Schedule-A) or two similar
projects of 50% (Schedule-A) value each or three similar projects of 40% (Schedule-A) value
each during the last 03 years ending previous day of last date of submission of tender. Copy
of the Contract and Work Completion / Performance Certificate(s) to be attached.

(d) Turn Over Certificate for last three financial years duly signed by CA or Balance sheet, Profit
and Loss Statement of the bidder firm duly signed by the CA (certificate) / ITR of last three
Financial Years (2021-22, 2022-23, 2023-24) should also be attached.

(e) An affidavit declaring that the bidder firm has not been debarred/ restrained/ black listed by
any Central Govt./ State Govt. agency/ Autonomous body of the Central or State Govt./ PSU
etc. (Annexure-B), duly attested by Gazetted Officer/Notary.

(f) Integrity Pact (Annexure—C)

(g) Integrity Agreement (Annexure—D)

(h) PAN and TAN Card issued by Income Tax Department.

(i) Certificate of Registration for GST.

(i) Mandate Form (Annexure-H)

(k) Proposed CCTV OEM should have a factory in India. Factory license to be submitted along
with the bid.

(I) Proposed CCTV OEM should have its own R&D wing in India for patch development & local
software level artificial Intelligence support. R&D license of OEM to be submitted along
with the bid.

(m) CCTV OEM Products should also qualify as CLASS-1 LOCAL SUPPLIER under PMA-Preferential
Market Access and PPP Mil Scheme of Govt. of India Dated. 04.06.2020 with Local Content
as per Govt. norms. Ml Certificate (Annexure-L) is to be submitted along with the bid.

(n) CCTV products should comply with the Zero Defect Zero Effect guidelines issued by MSME /
Quality Council of India. ZED (Zero Effect, Zero Defect) Certificate of OEM issued by MSME
& Quality Council of India to be submitted along with the bid

(o) The Site Visit for the Bidder is compulsory to understand the layout plans. The bidder shall
upload the Site Survey Certificate (Annexure-N) issued by the Security Office of the Central
University of Punjab, along with the Technical Bid.

(p) The Bidder or its authorized channel partner should have a well-established Service Centre
in Bathinda. Registration Certificate under Shops & Establishments / Rent Deed is to be
submitted.

(q) Receipt of Deposition of Original EMD (Annexure-M)

The above mentioned Annexure-B and E should be attested by Gazzeted Officer/Notarized.
Apart from Annexure- B and E, all other documents should be self-attested by the bidders.

The documents mentioned above and/or affidavit should be duly attested and scanned copies
uploaded on
https://eprocure.gov.in/eprocure/app?page=FrontEndTendersByOrganisation&service=page

The Bidders are advised to visit the site at village Ghudda, Bathinda and ascertain all facts
regarding the project sites.

FINANCIAL BID

The bidders shall quote the rates on Item Rate basis for the items contained in the Bill of
Quantity (Annexure-1) and Financial Bid (Annexure-J). The quoted rates shall be inclusive of all
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9.0

10.0

12.0

13.0

the taxes / levies and the cost of all visits of the bidders and their Associates/Employees, as
nothing extra would be paid on this account. It is mandatory to quote the rates for each and
every item given in the BoQ. Incomplete bid is liable to be rejected. Financial Evaluation will be
carried out on the basis of total cost of Schedule-A and Schedule-B.

The quoted rates shall be inclusive of all prevailing taxes, levies and GST in the Bill of
Quantities of the Financial Bid.

Nothing extra in the shape of taxes/ GST will be paid by the University. Only the rates quoted
by the bidder will be paid for items executed as per BoQ.

Quoted prices should be firm and for Central University of Punjab (CUPB), Bathinda (Punjab-
151401).

Note:
The bidder shall quote the rates for each item given in Bill of Quantity.

For submitting the rates and other details, the bidder shall quote rates both in figures and words.
On checking if it is found that there is a difference between the rates quoted in figures and in
words or in the amount worked out, the following procedure shall be followed:

“When there is a difference between the rate in figures and in words, the rate quoted in words
shall be taken as correct.”

LANGUAGE OF BIDS

All information in the bid shall be in English.

VALIDITY

The offer shall remain valid for a period of 180 (One Hundred Eighty) days from the date of
opening of Financial bid.

The bids submitted without Earnest Money shall be out-rightly rejected and bids shall be liable
to be rejected, if:-

(a) The Bidder is found ineligible.

(b) The bidder does not deposit EMD with the office of Executive Engineer, CU, Punjab.

(c) The bidder does not upload all the documents as stipulated in the bid document including
the copy of receipt for deposition of original EMD.

(d) The bidder does not upload all the documents as mentioned on Clause No. 7.1

(e) If any other discrepancy is noticed later in the documents submitted at the time of
submission of bid.

(f) If the tenderer does not quote for any of the item(s) mentioned in the BoQ, the tender shall
be treated as invalid and will not be considered as lowest tender.

Tender documents consisting of terms and conditions of contract to be complied with by the
bidder and other necessary documents can be seen at the CUPB website: www.cup.edu.in and
https://eprocure.gov.in/eprocure/app?page=FrontEndTendersByOrganisation&service=page

8
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14.0

15.0

16.0

17.0

18.0

CUPB reserves the right to reject any prospective application without assigning any reason and to
restrict the list of qualified Bidders to any number deemed suitable by it, if too many bids are
received satisfying the laid down criterion.

Late tenders will not be accepted.
The rates should be quoted in “FORMAT OF TENDER”.

The payment to the contractor will be made in RA bill. Detailed measurement of the work will be
taken and final bill will be made as per actual measurement taken on site duly certified by
Engineer-in-charge.

The site can be seen on any working day before quoting for work. In case the contractor/firm
needs any clarification/ assistance, he may contact the office of Executive Engineer, CU, Punjab
on any working day during the office hours.

R i
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(a)

(b)

(f)

(8)
(h)

(i)
(i)

(N
(m)
(n)

(u)

1.2

1.3
14

1.5

GENERAL TERMS AND CONDITIONS

GENERAL PROVISIONS:

Definitions

Unless the context otherwise requires, the following terms whenever used in this contract have
the following meanings:

“Applicable law" means the law and any other instruments having the force of law in India, as
they may be issued and in force from time to time;

“Contract” means the contract including all Annexes hereto and all documents herein attached
and the amendments which the PARTIES may hereafter agree in writing to be made to this
CONTRACT;

“Effective Date" means the date on which this contract comes into force and effect pursuant to
condition 2.1 below;

“Contractor” - “Contractor” shall mean .......... (name of firm) a firm having its registered office at
....... appointed by the CUPB for the work.

APPLICANT / BIDDER: Means the individual, proprietorship/partnership firm, limited company
etc. submitting their bid for participation in the process of selection of the Contractor through
this NIT.

“Personnel” means persons hired by the Contractor as employee and assigned to the
performance of the work or any part thereof;

“Party” means the CUPB or the Contractor, as the case may be and parties mean both of them.
“Work/ Services” means the work to be performed by the Contractor pursuant to this contract
for the purpose of Construction of Boundary Wall and Mural.

“Third Party” means any person or entity other than the CUPB, and the Contractor;

“CUPB" means "Central University of Punjab, Bathinda"; represented through Registrar, CUPB,
Bathinda (Punjab) or any other official authorized by Vice Chancellor, CUPB.
“Engineer-in-Charge” means the Executive Engineer, CUPB or any other official nominated by
the Registrar, CUPB

“Project” shall mean the facilities and allied works within the campus of CUPB

"YEAR" Means "Financial Year" until and unless stated otherwise.

“Approved” shall mean approval granted by the Registrar, CUPB or his nominee in writing or
accepted by him for incorporation in the works.

“Employer” means the CUPB, Bathinda (Punjab)

“GST” shall mean Goods and Service Tax — Central, State and Inter State.

Relation between the parties

Nothing contained herein shall be construed as establishing a relation of master and servant or
of agent and principal as between the CUPB and the Contractor. The Contractor, subject to this
contract, has complete charge of personnel performing the services and shall be fully responsible
for the services performed by them on his behalf.

Law Governing Contract

This contract, its meaning, interpretation, and the relation between the Parties shall be governed
by the Applicable Laws of India and Punjab State.

Language

This contract shall be executed in English, which shall be binding and controlling language for all
matters relating to the interpretation of this contract.

Headings

The headings shall not limit, alter or affect the meaning of this contract.
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1.6
16.1

1.6.2

1.7

2.1

2.2

2.3

Notices

Any notice, request or consent required or permitted to be given or made pursuant to this
contract shall be in writing. Any such notice, request or consent shall be deemed to have been
given or made when delivered in person to an authorized representative of the party to whom
the communication is addressed, or when sent by registered post to such party at the address
specified below.

Owner

The Registrar

Central University of Punjab

Village Ghudda

Bathinda (Punjab)- 151401

For the Contractor
Address

Attention
Telephone No.
Mobile Phone No.
Facsimile

E-mail

(Note: Fill in the Blanks)

A party may change its address for notice hereunder by giving the other party notice of such
change.

Authorized Representatives

Any action required or permitted to be taken, and document required or permitted to be
executed, under this contract by the CUPB or the Contractor may be taken or executed by the
officials specified below.

For CUPB: Engineer-in-Charge, CUPB or any other person nominated by the Vice Chancellor,
CUPB

FOr the CoNractor : ...t ere e
(Note: Fill in the Blanks)

COMMENCEMENT, COMPLETION, MODIFICATION AND TERMINATION OF CONTRACT

Effectiveness of Contract

This contract shall come into force and effect from the 10 day from the date of the letter of
acceptance of the offer by CUPB for work.

Commencement of services

The Contractor shall begin/carry out the services at the end of such time period after the
effective date.

Expiration of contract /Contract Period/ Defect Liability Period

Unless terminated earlier pursuant to condition no. 2.8 of contract conditions hereof, this
contract shall expire when services have been completed and all payments have been made at
the end of such time period after the effective date or the extended period, if required. Any
deficiencies in the project after its completion are to be rectified. Engineer-in-Charge will inform
the Contractor about rectification within 6 months of Contractor submitting that work is
completed.

f/ =
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2.4

2.5

2.6

2.6.1

2.6.2

2.6.3

Entire Agreement

This contract contains all covenants, stipulations and provisions agreed by the parties. No agent
or representative of either party has authority to make, and the parties shall not be bound by or
be liable for, any statement representation, promise or agreement not set forth herein.

Modification

Modification of the terms and conditions of this contract, including any modification of the scope
of the services, will only be made by written agreement between the parties, however each
party shall give due consideration to any proposals for modification made by the other party.

FORCE MAJEURE

Definition

(a) For the purposes of this contract, “Force Majeure" means an event which is beyond the
reasonable control of a party and which makes parties performance of its obligations
hereunder impossible or so impractical as reasonably to be considered impossible in the
circumstances, and includes, but is not limited to, war, riots, civil disorder, earthquake, fire
explosion, storm, flood or other adverse weather conditions, strikes, lockouts or other
industrial action (except where such strikes, lockouts or other industrial action are within
the power of the party invoking Force Majeure to prevent).

(b) Force Majeure shall not include (i) any event which is caused by the negligence or
intentional action of a party agents or employees, nor (ii) any event which a diligent party
could reasonably have been expected to both [A] take into account at the time of the
conclusion of this contract and [B] avoid or overcome in the carrying out its obligations
hereunder.

(c) Force Majeure shall not include insufficiency of funds or failure to make any payment
required hereunder.

(d) Both parties have to keep a record of such conditions which delay the work and the time
period for completion of the project will extend accordingly.

No Breach of Contract

The failure of a party to fulfill any of its obligations hereunder shall not be considered to be a
breach of, or default under, this contract in so far as such inability arises from an event of Force
Majeure, provided that the party affected by such an event has taken all reasonable precautions,
due care and reasonable alternative measures, all with the objective of carrying out the terms
and conditions of this contract.

Measures to be taken

a) A party affected by an event of Force Majeure shall take all reasonable measures to remove
such party's inability to fulfill its obligations hereunder with minimum of delay.

b) A party affected by an event of Force Majeure shall notify the other party of such event as
soon as possible and in any event not later than fourteen (14) days following the occurrence
of such event providing evidence of the nature and cause of such event and shall similarly
give notice of the restoration of normal conditions as soon possible.

c) The parties shall take all reasonable measures to minimize the consequences of any event of
Force Majeure.

)
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2.6.4

2.6.5

2.7

2.8

Extension of Time
Any period which a party shall pursuant to this contract complete any action or task shall be
extended for a period equal to the time during which such party was unable to perform such
action as a result of Force Majeure.
Consultation
Not later than thirty (30) days after the award of work, as the result of an event of Force
Majeure, have become unable to perform a material portion of the services, the parties shall
consult with each other with a view to agreeing on appropriate measures to be taken in the
circumstances.

SUSPENSION

The CUPB may, by written notice of suspension to the Contractor, suspend all payments to the
Contractor hereunder if the Contractor fails to perform any of their obligations under this contract,
including the carrying out of the work/services provided that such notice of suspension (i) shall
specify the nature of the failure and (ii) request the Contractor to remedy such failure within the
period not exceeding thirty (30) days after the issue of such notice of suspension.

TERMINATION OF CONTRACT

The Registrar, CUPB may, by not less than thirty (30) days of written notice of termination to the
Contractor (except in the event listed in paragraph (g) below, for which there shall be a written
notice of not less than forty-five (45) days, such notice to be given after the occurrence of the
events specified in the paragraph (a) to (i) of the condition no. 2.8), terminate this contract:-

(a) If the Contractor fails to remedy in the performance of their obligations hereunder, as
specified in a notice of suspension pursuant to condition no. 2.7 herein above, within thirty
(30) day of issue of such notice of suspension or within such further period as the
Registrar, CUPB may have subsequently approved in writing;

(b) If the Contractor become (or, if the Contractor consist of more than one entity, if any of
their members becomes) insolvent or bankrupt or enter into any agreements with their
creditors for relief of debt or take advantage of any law for the benefit of debtors or go
into liquidation or receivership whether compulsory or voluntary;

(c) If the Contractor fails to comply with any final decision reached as a result of arbitration
proceedings pursuant to condition no. 8 hereof;

(d) if the Contractor submits to the Registrar, CUPB a statement which has a material effect on
the right, obligations or interests of the CUPB and which the Contractor knows to be false;

(e) If the Contractor being a firm/company shall pass a resolution or the court shall make any
order that the firm/company shall be wound up or a receiver or a manager on behalf of
the creditor shall be appointed or if circumstances shall arise which entitle the court or
creditor to appoint a receiver or a manager or which entitles the court to make up a
winding order.

(f) If the Contractor is in breach of any terms of agreement.

(g) If as the result of force majeure, the Contractor is unable to perform a material portion of
the services for a period of not less than thirty (30) days.

(h) if the Registrar, CUPB in its sole discretion and for any reason whatsoever, decides to
terminate this contract
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2.8.1

2.8.2

2.8.3

2.84

3.0

(i) If the owner decides to curtail or totally abandon the work, then payment to the
Contractor will be made up to stage of work completed.

When the Contractor has made himself liable for action under any of the cases aforesaid the
Employer shall have power:-

(i) To determine or rescind the agreement.
(ii) To engage another Contractor to carry out the balance work debiting the Contractor the
excess amount if any so spent.

On such determination/rescission of the agreement, applicable amount of security deposit and
performance guarantee under this agreement shall be liable to be forfeited and shall be
absolutely at the disposal of the CUPB.

Cessation of Rights and Obligations

Upon termination of this Contract pursuant to Contract Conditions No. 2.8 hereof, or upon
expiration of this Contract Condition no. 2.3 hereof, all rights and obligations of the Parties
hereunder shall cease, except:

(i) Such rights and obligations as may have accrued on the date of termination or expiration
(ii) Any right which a Party may have under the Applicable Law.

Cessation of Services

Upon termination of this Contract by notice pursuant to Contract Conditions No. 2.8 hereof, the
Contractor shall, immediately upon dispatch or receipt of such notice, take all necessary steps to
bring the services to a close in a prompt and orderly manner and shall make every reasonable
effort to keep expenditures for this purpose to a minimum.

Payment upon Termination

Upon termination of this Contract pursuant to Contract Condition no. 2.8 hereof, the Registrar,
CUPB shall make the following payments to the Contractor (after offsetting against these
payments any amount that may be due from the Contractor to the CUPB):

(i) Remuneration for Services satisfactorily performed prior to the effective date of termination

Forfeiture of Performance Guarantee and Security Deposit upon termination of contract

In case, the agreement of Contractor is terminated due to the default of the Contractor, his
Performance Guarantee and applicable amount of security deposit shall be forfeited which shall
be absolutely at the disposal of the CUPB, Punjab.

STANDARD OF PERFORMANCE

The Contractor shall perform the services and carry out their obligations hereunder with all due
diligence, efficiency and economy, in accordance with generally accepted professional
techniques and practices, and shall observe sound management practices, and consider
appropriate advanced technology and safe and effective equipment, machinery, materials and
methods. The Contractor shall always act, in respect of any matter relating to this Contract or to
the Services, as faithful advisors to the CUPB, and shall at all times support and safeguard the
CUPB’s legitimate interests in any dealings with third parties. The Contractor shall also suggest
and recommend remedial measures for timely completion of the work.
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4.0

5.0

6.0

6.1

6.2

6.3

6.4

LAW GOVERNING SERVICES

The Contractor shall perform the services in accordance with the Applicable Law and shall take
all practicable steps to ensure that the personnel and agents of the Contractor comply with the
Applicable Law. If required the Engineer-in-Charge, CUPB shall advise the Contractor in writing of
relevant local customs and the Contractor shall, after such notifications, respect such customs.

LIABILITY OF THE CONTRACTOR

Subject to additional provisions, the Contractor's liability under this contract shall be as provided
by the Applicable Law:

A. Except in case of gross negligence or willful misconduct on the part of the Contractor or on
the part of any person or firm acting on behalf of the Contractor in carrying out the services,
the Contractor with respect to damage caused by the Contractor to the CUPB, shall not be
liable to the CUPB:-

(a) Foranyindirect or consequential loss or damage; and
(b) Forany direct loss or damage that exceeds:
(i)  The total payments for the work done or expected to be made to the Contractor
hereunder, or
(i)  The proceeds the Contractor may be entitled to receive from any insurance
maintained by the Contractor to cover such a liability, whichever of (A) or (B) is
higher.

B. This limitation of liability shall not affect the Contractor's liability, if any, for damage to third
parties caused by the Contractor or any person or firm acting on behalf of the Contractor in
carrying out the work.

RATES TO INCLUDE ALL TAXES

Rates quoted by the Contractor will include GST, Transportation Charges or any other tax or Cess
in respect of this contract and CUPB shall not entertain any claim whatsoever in this respect
except as provided in this document.

All tendered rates shall be inclusive of all levies payable under respective statutes & GST as
mentioned in 6.1. However, if any new tax or levy or cess or increase/decrease in existing tax is
imposed by Statute, after the last stipulated date for the receipt of the bids including extensions
if any and the Contractor thereupon necessarily and properly pays such taxes/levies/cess, the
Contractor shall be reimbursed the amount so paid, provided such payments, if any, is not, in the
opinion of Engineer-in-Charge, CUPB (whose decision shall be final and binding on the
Contractor) attributable to delay in execution of work within the control of the Contractor.

The Contractor shall, within a period of 30 days of the imposition of any such new tax or levy or
cess, give a written notice thereof to the Registrar, CUPB that the same is given pursuant to this
condition, together with all necessary information relating thereto.

The Contractor shall keep necessary books of accounts and other documents for the purpose of
this condition as may be necessary and shall allow inspection of the same by a duly authorized
representative of the Govt. and /or the Registrar, CUPB and shall also furnish such other
information/document as the Registrar, CUPB may require from time to time.
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7.0

8.0

(a)

(b)

CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide at his own cost all materials, (except such materials, if any as may
in accordance with the Contract be supplied by the Employer) plants, tools, appliances,
implements, ladders, scaffolding, temporary works, etc. requisite or proper for the execution of
the work whether original, altered or substituted and whether included in the specifications or
other documents forming part of the Contract or which may be necessary for carrying out the
work and for the purpose of satisfying or complying to the requirements of the Engineer-in-
Charge, as to any manner as to which under these conditions he is entitled to be satisfied
together with carriage thereof to and from the work. The Contractor shall also supply without
charge the requisite number of persons with means and materials necessary for the purpose of
carrying out works and counting, weighing and assisting in the measurement or examination at
any time and from time to time of the work or materials. Failing his so doing, the same may be
provided by the Engineer-in-Charge at the expense of the Contractor and the expenses shall be
deducted from any money due to the Contractor under the Contract and/or from his security
deposit.

Subject to availability the Employer may supply electric power at only one point from where
the Contractor shall make his own arrangement for distribution including provision of electric
meters, switches, fuses etc. at his own cost. These shall be in the custody of the Engineer-in-
Charge. If there is any hindrance caused to other works the Contractor shall reroute or remove
such temporary lines without any extra cost. Such temporary lines shall be removed after the
completion of work. The cost of electric power consumed by the Contractor shall be payable to
the Employer at rates fixed by the Employer, which would be deducted from the running
account bills. However, CUPB does not guarantee the supply of electric power and no
compensation for any failure or short supply of electric power shall be entertained.

PROVIDING OF MATERIALS

(a) The Contractor shall, at his own expense, provide all materials, required for works other than

those which are stipulated to be supplied by the Employer. All such materials shall be in
conformity with specifications laid down or referred to in the Contract. The Contractor shall, if
required by the Engineer, furnish proof, to the satisfaction of the Engineer that the materials
comply with specifications. The Contractor shall at his own expense and without delay supply
to the Engineer samples of material to be used on the work. If required, the Contractor shall
forthwith arrange to supply to the Engineer fresh samples complying with the specifications
laid down in the Contract. When materials are required to be tested in accordance with
specifications, approval of the Engineer shall be obtained after the test results are received.
The Contractor shall not be eligible for any claim or compensation either arising out of any
delay in the work or due to any corrective measures required to be taken on account of and
as a result of testing of materials.

(b) Description of materials, issue rate and place of delivery of the materials of the Request for

Proposal shall be issued by the Employer and the Contractor shall procure such materials for
the Employer as are from time to time required to be used by him for the purpose of the
Contract only and the value of the materials incorporated in the work shall be deducted from
any sums due to the Contractor under the Contract. All materials so supplied to the
Contractor by the Employer shall remain the property of the Employer and the Contractor
shall be the trustee of the materials so supplied and these shall not be removed from the site
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9.0

10.0

11.0

of the work on any account and shall be at all times open for inspection by the Engineer. The
Contractor shall bear all incidental charges for cartage, storage and safe custody of the
materials and against damage due to dampness, rain, sun, fire and theft. Any such material
unused and in perfectly good condition in the opinion of the Employer on completion of work
or termination of the Contract, or earlier shall be returned to the Employer at a place directed
by the Engineer at the Contractor's cost and at rates stipulated in the Request for Proposal
but in case the Employer decides not to take back the materials, the Contractor shall have no
claim on account of any such materials supplied to him as aforesaid being unused by him or
for any wastage or damage to any such materials.

If for any reason there is delay or non-supply of materials of the Request for proposal, the
Contractor shall procure the same and complete the work in time after due intimation and
approval of the Employer. The difference in price between his procurement price and price
specified shall be paid to the Contractor.

TESTING OF MATERIALS

The contractor should carry out all the mandatory testing required during the execution of work.
The Contractor shall also provide assistance, instruments, materials, labour and any other
arrangement required for testing and checking of materials and workmanship as stipulated in the
specifications and as required by statutory authorities at his own cost. CUPB has the right to
appoint the testing authorities. The Contractor shall pay for the cost of test samples, its packing,
transportation and testing fees. Failing in doing so, the same shall be provided by the Engineer-
in-Charge at the expense of the Contractor.

The Contractor shall also arrange and provide the testing of materials at his manufacturing
facility in the presence of CUPB officials as directed by Engineer-in-Charge.

All the material test certificate are to be submitted by the contractor.

ALTERATIONS, SUBSTITUTIONS, DEVIATIONS etc. AND PRICING

As per prevailing/latest CPWD norms or as approved by Engineer-In charge.

CARRYING OUT PART WORK AT RISK AND COST OF CONTRACTOR

If the Contractor:

111

11.2

11.3

At any time makes default during currency of the contract or does not execute any part of the
scope of work with due diligence and continues to do so even after a notice in writing of 7 days in
this respect from the Engineer-in-Charge;

or

Commits default in complying with any of the terms and condition of the contract and does not
remedy it or takes effective steps to remedy it within 7 days even after a notice in writing is given
in that behalf by the Engineer-in-Charge; or

Fails to complete the scope of work(s) or items of scope of work with individual dates of
completion, on or before the date(s) so determined, and does not complete them within the
period specified in the notice given in writing in that behalf by the Engineer-in-Charge.
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12.0

The Engineer-in-Charge without invoking action under any other clause of the contract may,
without prejudice to any other right or remedy against the Contractor which have either accrued
or accrue thereafter to CUPB, by a notice in writing to take the part work / part incomplete work
of any item(s) in the scope of work out of the Contractor’s hands and shall have powers to:

(a) Take possession of all the drawings, documents etc., thereon and/or
(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk and
cost of the Contractor.

The Engineer-in-Charge shall determine the amount, if any, that is recoverable from the
Contractor for completion of the part work/ part incomplete work of any item(s) taken out of his
hands and execute at the risk and cost of the Contractor. The liability of Contractor on account of
loss or damage suffered by CUPB because of action under this clause shall not exceed the
tendered cost of the Contractor.

The certificate of the Engineer-in-Charge as to the value of work done shall be final and
conclusive against the Contractor provided always that action under this clause shall only be
taken after giving notice in writing to the Contractor. Provided also that if the expenses incurred
by the CUPB are less than the amount payable to the Contractor as determined by the Engineer-
in-Charge for the work in question, the difference shall not be payable to the Contractor.

Any excess expenditure incurred or to be incurred by CUPB in completing the part work/ part
incomplete work of any item(s) or the excess loss of damages suffered or may be suffered by the
CUPB as aforesaid after allowing such credit shall without prejudice to any other right or remedy
available to CUPB in law or per as agreement be recovered from any money due to the
Contractor on any account, and if such money is insufficient, the Contractor shall be called upon
in writing and shall be liable to pay the same within 30 days.

In the event of above course being adopted by the Engineer-in-Charge, the Contractor shall have
no claim to compensation for any loss sustained by him by reason of his having purchased or
procured any materials or entered into any engagements or made any advance on any account
or with a view to the execution of the work or the performance of the Contractor.

FAULTY MATERIALS, WORKMANSHIP, DEFECTS DURING DEFECT LIABILITY PERIOD

(a) If it shall appear to the Employer or Engineer-in-Charge or other officers of the Employer’s
organization or officers of any organization engaged by the Employer for quality assurance or
officers of the Chief Technical Examiner’s Organization that materials brought to the site are
not in accordance with the specifications or any work has been executed with unsound,
imperfect, or unskillful workmanship or with materials of any inferior description or that any
materials or articles provided for the execution of the work are unsound or of a quality
inferior to that Contracted for or otherwise not in accordance with the Contract, or if any
defects, shrinkage or other faults which may have appeared during the period of execution of
work or further within the defects liability period which shall be twelve months except the
provision in sub-clause (c) mentioned below from the date of completion, the Contractor shall
on demand in writing which shall be made during the period of execution of work or until
expiration of the defect liability period from the Engineer specifying the work, materials,
articles, defects or other faults complained of notwithstanding that the same may have been
passed, certified and paid for, forthwith rectify, or remove and reconstruct the work so

B
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13.0

13.1

13.2

14.0

14.1

specified in whole or in part, as the case may require or as the case may be, remove the
materials or articles so specified and provide other proper and suitable materials or articles at
his own cost. In case of any such failure, the Engineer may rectify or remove or re-execute the
work or remove and replace with other materials or articles as the case may be at the risk and
cost of the Contractor. Provided always, that nothing, in this clause shall relieve the
Contractor from his liability to execute the works in all respects in accordance with the terms
and conditions of the Contract, or from his liability to make good all defects.

(b) In lieu of rectifying the work not done in accordance with the Contract, the Employer may
allow such work to remain and in that case make allowance for the difference in value,
together with such further reduction as in his opinion may be reasonable.

(c) Provided that the provision of defects liability period in term of sub-clause (a) shall not be
applicable in case of maintenance and operations Contracts /maintenance Contracts /
maintenance works.

FORECLOSURE/ PART FORECLOSURE

If at any time after acceptance of the tender, Engineer-in-Charge shall decide to abandon or
reduce the scope of the works for any reason whatsoever and hence not require the whole or
any part of the works to be carried out, the Engineer-in-Charge shall give notice in writing to that
effect to the Contractor by not less than Fifteen (15) days the Contractor shall act accordingly in
the matter. The Contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived from the
execution of the works in full but which he did not derive in consequence of the foreclosure of
the whole or part of the works.

Upon termination of this contract, the Contractor shall take necessary steps to bring the work to
a close in a prompt orderly manner and shall handover all the executed works by the Contractor
up to and including the date of termination to the Engineer-in-Charge.

The Contractor shall be duly paid for the works carried out and services rendered till the date of
termination.

CERTIFICATES AND PAYMENTS

All measurements shall be taken jointly by the Engineer-in-Charge or his authorized
representative and by the Contractor or his authorized representative from time to time during
the progress of the work and such measurements shall be signed by the Engineer-in-Charge and
the Contractor or their representatives in token of its acceptance. If the Contractor objects to
any measurements recorded, a note shall be made to that effect with reason and signed by both
the parties.

If for any reason the Contractor or his authorized representative is not available and the work of
recording measurements is suspended, the Engineer-in-Charge shall not entertain any claim from
the Contractor for any loss or damage on this account. If the Contractor or his authorized
representative does not remain present at the time of such measurements after the Contractor
or his authorized representative has been given a notice in writing of three days or fails to
countersign or to record objection within a week from the date of the measurements, then such
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14.2

14.3

144

measurements recorded in his absence by the Engineer-in-Charge or his representative shall be
deemed to have been accepted by the Contractor.

The Contractor shall, without extra charge, provide all assistance with every appliance, labour
and other things necessary for measurements.

The Contractor shall give, not less than seven days’ notice to the Engineer-in-Charge and shall
obtain his consent in writing, before covering up or otherwise placing beyond the reach of
measurement any work in order that the same may be measured and correct dimensions thereof
be taken and the Engineer-in-Charge shall within the aforesaid period of seven days inspect the
work, and if any work shall be covered up or placed beyond the reach of measurements without
such notice having been given or the Engineer’s consent being obtained in writing, the same shall
be uncovered at the Contractor’s expense, or in default thereof no payment or allowance shall
be made for such work or the materials with which the same was executed.

The Engineer-in-Charge may cause either himself or through another officer to check the
measurements recorded jointly or otherwise as aforesaid and all provisions stipulated
hereinabove shall be applicable to such checking of measurements.

The certificate of the Engineer-in-charge, to the sum payable, shall be final and conclusive against
the Contractor. The Contractor shall submit bills on the printed bill form, obtainable from the
Engineer, for the work done on the basis of measurements recorded as per sub clause 14.1
above. If the Contractor doesn’t submit the bill within the time fixed as aforesaid, the Engineer
may cause action to prepare the bill from such measurements. All such intermediate payments
shall be regarded as payments by way of advance against the final payment only and not as
payments for work actually done and completed and shall not preclude the requiring of bad,
unsound, imperfect or unskilled work to be removed and taken away and reconstructed, or re-
erected or be considered as an admission of the due performance of the Contract or any part
thereof in any respect or the accruing of any claim nor shall it conclude, determine, or affect in
any way the powers of the Employer and Engineer under any of the conditions as to the final
settlement and adjustment of the accounts or in any other way vary or affect the Contract.

The rates in the bills shall always be entered at the rates specified in the Agreement or in the
case of any extra work ordered in pursuance of these conditions and not mentioned or provided
for in the Agreement at the rates determined as per Clausel0. However, in case of partially
executed items of work, the Engineer at his discretion may allow part rates for such items of
work whose decision or the rates so payable shall be final and conclusive. In the case of
maintenance and operations Contract, the running payments based on detailed measurements
shall be made quarterly and intermediate monthly payments during the quarter shall be paid at
the rates worked out on the basis of seventy-five percent of the payment based on detailed
measurements.

In the case of likely delay in recording detailed measurements for making running payments,
advance payment worked out at seventy-five percent of the tendered rates for assessed
quantities of work done on the basis of a certificate from the Engineer may be made by the
Employer on receipt of an application from the Contractor. The advance payments so allowed
shall be adjusted in the subsequent running bill by taking detailed measurements thereof.
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14.5 The final bill on the basis of detailed measurements shall be submitted by the Contractor within
two months of the certificate of completion furnished by the Employer and payment shall be
made within six months. If there shall be any dispute about any items of the work, then the
undisputed items only shall be paid within the said period of six months as the case may be.

14.6  Deduction at source from the running/final bills of the contractor in respect of income tax, works
contract/sales tax and any other taxes shall be made by the employer as applicable from time to
time.

14.7 Dispute in Mode of Measurement
In case of any dispute as to the mode of measurement to be adopted for any item of work not
covered by the contract document, mode of measurement as per Indian Standard Specification
No. 1200 (latest edition) and such other Indian Standard Specification as may be applicable shall
be followed.

In case of such item not being covered by the said Indian Standard Specification also, shall be
measured in accordance with the method of measurement in this behalf determined by the
Engineer-in-Charge, whose decision shall be final and binding upon the contractor.

14.8  Final Bill
Within 15 (fifteen) days from the date of final execution of any portion/section/part of the
provisions of the contract as the case may be, the contractor shall cause to be jointly taken with
the representative of the Engineer-in-Charge, final measurements herein provided for the works
covered by the said final execution of the portion of work.

In the event of failure on the part of the contractor on the above, Engineer-in-Charge may, of his
own initiative, notify the contractor in writing of the date(s) for final measurements. The
contractor shall be bound to present himself for the measurements on date(s) so notified, failing
which provisions of relevant portions of clause 14 shall be apply.

The Engineer-in-Charge shall within 60 days of the receipt of the final bill drawn in accordance
with the provisions hereof proceed to check, correct or certify the final bill and shall forward the
corrected and certified final bill to the owner for scrutiny and payment together with the
completion certificate, and shall send to the contractor for information one copy of the final bill
as corrected and certified.

14.9 The contractor shall provide soft copy of the bill to the Engineer-in-Charge along with the bill.

14.10 Payment for Schedule-B : The contractor will submit the half yearly bill along with the Service
report and other document defined in scope of work. The payment shall be made on half yearly

and pro-rata basis after rendering successful maintenance service by the contractor.
15.0 SECURED ADVANCE AND MOBILIZATION ADVANCE

(a) During the progress of the execution of the work, the Employer on application by the Contractor
may allow the Contractor a secured advance for the materials brought at site and which in the
opinion of the Engineer are likely to be incorporated in the work within the next three months
and are non-perishable and are in accordance with the Contract and are adequately stored and
protected against damage by weather or other causes but which have not at the time of the
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16.0

17.0

18.0

19.0

advance been incorporated in the work. This advance shall be payable on signing an indenture by
the Contractor in the prescribed format and shall be limited to Seventy-Five (75) percent of the
assessed value of the materials/or 50% of the BOQ item for which the material is to be used
whichever is lesser, which shall take into account the market value and Contractors tendered
rates for the finished items of work. When materials on account of which an advance has been
made under this clause are incorporated in the work the amount of such advance shall be
deducted from the next interim payment made to the Contractor.

EXTENSION OF TIME

If the Contractor shall desire an extension of time for the completion of the work on the grounds
of his having been unavoidably hindered in its execution or any other ground, he shall apply in
writing to the Employer within thirty days of the date of occurrence of the event on account of
which he desires extension as aforesaid, and the Employer shall, if in his opinion reasonable
grounds have been shown thereof, authorize such extension of time if any, which may, in his
opinion, be necessary or proper. Non-application by the Contractor for extension of time shall
not be a bar for giving a fair and reasonable extension of time for completion of work by the
Employer.

FACILITIES TO OTHER CONTRACTORS

The Employer reserves the right to use the premises and any portion of the site for the execution
of any work not included in the Contract. The Contractor shall afford all reasonable facilities to all
Contractors, specialists and others who may be appointed by the Employer for executing any
other work at the site of work.

WORKS TO BE OPEN FOR INSPECTION

All works under execution or executed in pursuance of the Contract shall at all times be open to
the inspection and supervision of the Employer or the Engineer or their representatives or other
officers of the Employer’s organization or officers of any organization engaged by the Employer
for quality assurance or officers of the Chief Technical Examiner’s Organization and the
Contractor shall at all times during the usual working hours, and at all other times for which
reasonable notice of the intention of the Engineer to visit the works shall have been given to the
Contractor, either himself be present to receive orders and instructions or have a responsible
agent duly accredited in writing present for that purpose. Such facilitates of inspection and
supervision shall also be made available at workshops, factories or other places where the
materials are being prepared or constructed for the Contract and also at any place where the
materials are lying or from where those are being obtained. Contractor shall obtain written
permission of the Engineer if any work is to be done at a place other than the site of work. Except
the representative of the statutory authorities and those mentioned above no other person shall
be allowed on the work site at any time without the permission of the Engineer.

AUDIT AND TECHNICAL EXAMINATION

The Employer shall have the right to cause audit and technical examination of the works and the
final bill including all supporting vouchers, abstract etc., to be made after payment of the final bill
and if as a result of such audit and technical examination any sum is found to have been overpaid
in respect of any work done or any work claimed to have been done but found not to have been
done, the Contractor, shall be liable to refund the amount of overpayment and it shall be
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recovered from the security deposit or the sum already due or likely to become due or in any
other manner legally permissible and if it is found that the Contractor was paid less than what
was due to be paid in respect of work executed by him, the amount of such underpayment shall
be duly paid by the Employer to the Contractor.

In case the cost of work exceeds the tendered amount owing to variations the Contractor shall
be entitled to an extension of time in proportion to the increased value of work.

20.0 COMPLETION CERTIFICATE

21.0
211

21.2

Within ten days of the completion of the work, the Contractor shall give notice of such
completion to the Employer and within ten days of the receipt of such notice the Engineer in
charge shall inspect the work. If there is no defect in the work the Employer shall furnish the
Contractor with a certificate of completion otherwise a certificate of completion indicating
defects shall be issued but the work shall not be considered to be completed until the Contractor
shall have removed from the premises on which the work was to be executed all the scaffolding,
surplus material, rubbish, and all huts erected for labour for execution of the works and cleared
the dirt, splashes, droppings of finishing items from all wood work, doors, windows, walls, floors
or other parts of any building, in upon or about which the work was to be executed or of which
he may had possession for the purpose of the execution thereof. If the Contractor shall fail to
comply with requirements of this clause on or before the date fixed for inspection regarding the
completion of the work, the Employer may at the risk and cost of the Contractor take action as
he may think fit to get the work completed including rectification of all defects.

PERFORMANCE GUARANTEE

The Contractor shall submit an irrevocable Performance Guarantee of 5% (Five Percent)
separately for schedule-A and B of the Awarded Cost, as per proforma attached in the form of
Bank Guarantee in addition to other deposits mentioned elsewhere in the contract for his proper
performance of the contract agreement, (not withstanding and /or without prejudice to any
other provisions in the contract) within 15 days from the date of issue of letter of acceptance.
This period can be further extended by the Engineer-in-Charge, CUPB at the written request of
the Contractor, stating the reason for delays in procuring the Performance Guarantee to the
satisfaction of Engineer-in-Charge, CUPB, for a maximum period of 7 days with late fee @ 0.1%
per day of performance guarantee amount. This guarantee shall be in the form of Deposit at Call
receipt of any scheduled bank/ Banker’s cheque of any scheduled bank/Demand Draft of any
scheduled/Pay order of any scheduled bank or Government Securities or Fixed Deposit Receipts
or Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with the
form annexed hereto. in case a fixed deposit receipt of any Bank is furnished by the Contractor to
the Government as part of the performance guarantee and the Bank is unable to make payment
against the said fixed deposit receipt, the loss caused thereby shall fall on the Contractor and the
Contractor shall forthwith on demand furnish additional security to the Government to make
good the deficit.

The Performance Guarantee shall be initially valid up to stipulated date of completion plus 60
days beyond the contract period. In case the time for completion of work gets enlarged, the
Contractor shall get the validity of Performance Guarantee extended to cover such enlarged time
for completion of work. After satisfactory completion of the work by the Contractor as approved
by Engineer-in- Charge, the performance guarantees shall be returned to the Contractor,
without any interest.
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213

214

215

22.0

221

22.2

223

224

The Engineer-in-Charge, CUPB shall not make a claim under the performance guarantee except
for amounts to which CUPB is entitled under the contract (not withstanding and /or without
prejudice to any other provisions in the contractor’s agreement) in the event of:-

a) Failure by the Contractor to extend the validity of the Performance Guarantee as described
herein above, in which event the Engineer-in-Charge, CUPB may claim full amount of the
performance guarantee.

b) Failure by the Contractor to pay CUPB any amount due, either as agreed by the Contractor or
determined under any of the Clauses/conditions of the agreement, within 30 days of the
service of notice to this effect by Engineer-in-Charge, CUPB.

In the event of the contract being determined or rescinded under provision of any of the
Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full and
shall be absolutely at the disposal of the CUPB.

Forfeiture of Performance Guarantee and action to be taken for noncompliance of Bid Security
declaration.

If the agency withdraws his offer or make any changes in his offer after award of works, 100% of the
performance guarantee will be forfeited by the CUPB.

Further, if the Contractor does not start the work within 10 days after award of work, 100% of
performance guarantee submitted by him/her will be forfeited by the CUPB. In the above
eventuality, the Contractor will be debarred from participation in retendering process of this work.
(Refer to Annexure-G for an undertaking to be submitted in this regard).

SECURITY DEPOSIT

Contractor shall permit Employer at the time of making any payment to him for work done under
the Contract to deduct a sum at the rate of five percent of the gross amount of each running bill
till the sum will amount to security deposit of five percent of the Awarded Cost of the work. Such
deductions will be made and held by Employer by way of security deposit unless the Contractor
has deposited the amount of security deposit at the rate mentioned above in cash or in the form
of fixed deposit receipts or in the form of bank guarantee. The security deposit of the Contractor
shall be held by the Employer until twelve months after the date of completion of work.

The security deposit as deducted above on request from the Contractor can be released against
fixed deposit receipt or against bank guarantee in accordance with a prescribed form, subject to
the condition that the validity of the fixed deposit receipt or bank guarantee shall be in
conformity with the above provisions.

In case a fixed deposit receipt/bank guarantee is furnished by the Contractor to the Employer as
part of the performance guarantee/security deposit and the bank goes into liquidation or for any
reason is unable to make payment against the said fixed deposit receipt/bank guarantee, the loss
caused thereby shall fall on the Contractor and the Contractor shall forthwith on demand furnish
additional amount to the Employer to make good the deficit of such sum.

All compensations or the other sums of money payable by the Contractor under the terms of this
Contract may be deducted from the security deposit or from the interest arising thereon or from
any sums which may be due to or may become due to the Contractor by the Employer on any
account whatsoever and in the event of the security deposit being reduced by reason of any such
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22.5

23.0

231

24.0

241

24.2

25.0

26.0

27.0

27.1

deductions aforesaid, the Contractor shall within ten days make good in cash or other bank
instruments.

The security deposit shall be refunded on completion of the satisfactory completion of the defect
liability period of 12 months.

CONTRACTOR’S PERSONNEL

General
The Contractor shall employ and provide such qualified and experienced personnel as are
required to carry out the services.

ABANDONMENT OF WORK

If the Contractor abandons the work for any reasons whatsoever or becomes incapacitated from
acting as Contractor as aforesaid, the Engineer-in-Charge, CUPB may make full use of all or any of
the work done by the Contractor and that the Contractor shall be liable to pay such damages as
may be assessed by the Engineer-in-Charge, CUPB subject to a maximum of 10% (Ten percent) of
the value of work under this agreement. The CUPB may make full use of all or any of the work
done by the Contractor and proceed from the stage from where the Contractor left the work.

If at any time after acceptance of offer of the Contractor, the Engineer-in-Charge, CUPB decides
to abandon or reduce the scope of work for any reason whatsoever, the CUPB shall give notice to
the Contractor in writing to that effect and he shall act accordingly. The Contractor have no claim
to any payment of compensation or otherwise whatsoever. The Contractor shall be entitled to all
such fee for the services rendered and liable to refund the excess payment, if any made to him
over and above what is due in terms of this agreement.

PAYMENT

In consideration of the services performed by the Contractor under this Contract, the CUPB shall
make to the Contractor such payments and in such manner as per Terms and Conditions in the
Conditions in this contract. All payments shall be made in Indian Rupees.

CHANGES IN THE CONSTITUTION OF FIRM

The Contractor shall promptly notify the Engineer-in-Charge, CUPB of any change in the
constitution of his firm. It shall be open to the Engineer-in-Charge, CUPB to terminate the
Agreement on the death, retirement, insanity or insolvency of any person being Director in the
said firm, or on the addition or introduction of a new Director not promptly informed in writing
to the Engineer-in-Charge, CUPB. But until its termination by the Engineer-in-Charge, CUPB as
foresaid, this Agreement shall continue to be in full force and effect notwithstanding any
changes in the constitution of the firm by death, retirement, insanity or insolvency of any of its
Director or addition or introduction of any new Director. In case of death or retirement, the
surviving or remaining Directors of the firm shall be jointly and severally liable for the due and
satisfactory performance of all the terms and conditions of this Agreement.

FAIRNESS AND GOOD FAITH

Good Faith

The Parties undertake to act in good faith with respect to each other’s rights under this
Agreement and to adopt all reasonable measures to ensure the realization of the objectives of
this Agreement.
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27.2  Warning / Debarring

In addition to the Compensation as mentioned in relevant clauses of the contract, warning may
be issued to the erring Contractor for minor deficiencies. In the case of major deficiencies in the
work causing adverse effect on reputation of the CUPB, other penal action including debarring
the Contractor for certain period may also be initiated by CUPB.

28.0 CONTRACTOR'S ACTIONS REQUIRING CUPB’S PRIOR APPROVAL

The Contractor shall obtain prior approval of the Engineer-in-Charge, CUPB in writing before
entering into a subcontract for the performance of any part of the work, it being understood:

(a) That the selection of the sub-Contractor and the terms and conditions of the subcontract
shall have been approved in writing by the Registrar, CUPB prior to the execution of the
subcontract.

(b) That the Contractor shall remain fully liable for the performance of the work by the sub-
Contractor and its Personnel pursuant to this Contract.

29.0 DRAWINGS AND SPECIFICATIONS

(a) The Contractor shall execute the whole and every part of the work in workmanlike manner as

(b)

regards materials and otherwise in every respect in accordance with the schedule of quantities,
specifications and shall also conform exactly, fully and faithfully to the design, drawings and
instructions in respect of the work by the Engineer. The Contractor shall furnish free of charge one
book-binded copy of the Contract documents together with specifications, designs, drawings and
instructions as are not included in printed publications referred to elsewhere in the Contract. The
Contractor shall comply with the provisions of the Contract and execute and maintain the works with
care and diligence and shall take full responsibility for adequacy, suitability and safety of all works
and methods of construction.

Except for the items for which particular specifications are given or where it is specifically mentioned
otherwise in description of items in the schedule of quantities the work shall be carried out in
accordance with the Request for Proposal / CPWD Specifications.

In case of any discrepancy or inadequacy the order of precedence in interpretation shall be as

under:-

(i) Description of the items in schedule of quantities.

(ii) Specified Drawings if referred in description of the items in schedule of quantities.

(iii) General Conditions of Contract and Notice Inviting Tender.

(iv)  Additional Conditions/Special Conditions/ Other Conditions/ Additional Technical
Specifications / Particular Specifications/Any other specifications/conditions attached with
the Agreement.

(v) CPWD Specification” referred above.

(vi) Latest version of IS codes / specifications.

(vii)  International codes.

(viii) Best engineering practice.

SN
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All drawings shall be properly correlated before executing the work. The drawings and description of

item of work in the schedule of quantities shall be properly correlated and in case of any discrepancy

between the two the description of the item of work in the schedule of quantities shall prevail unless

otherwise given in writing by the Engineer.

30.0

AUTHORITIES AND NOTICES

The Contractor shall conform to all regulations, all bye-laws of any corporation and of any
electricity supply company and any other statutory authority and shall give all notices required as
per said regulations or byelaws to the authorities and pay to such authorities all fees that may be
chargeable in respect of the works and submit the receipt with the bill to the Engineer for
reimbursement.

31.0 CONTRACTOR'S TECHNICAL STAFF, FOREMEN & WORKMEN

(a) The Contractor shall give all necessary personal superintendence and employ technical staff

and foremen during the execution of the work and with such reduced technical staff and
foremen as long thereafter as the Engineer may consider necessary until the expiration of the
defects liability period. The number of technical staff, their qualifications and experience, who
shall be constantly in attendance of the work while the men are at work of the Notice Inviting
Tender. Any directions, explanations, instructions or notices given by the Engineer to such
technical staff or foremen or any other authorized agent shall be held to be given to the
Contractor.

(b) The Contractor shall provide and deploy on site only such technical staff and foremen who are

skilled and experienced in their respective fields and who are competent to give proper
supervision to the work. The Contractor shall provide and employ skilled, semiskilled and
unskilled labor as shall be necessary for proper and timely execution of the work.

(c) The Engineer shall be at liberty to object to and require the Contractor to remove from the work

any person who in his opinion misconducts himself, or is incompetent or negligent in the
performance of his duties or whose employment is considered by the Engineer to be
undesirable. Such person shall not be employed again at work site without the permission of
the Engineer and the person so removed shall be replaced by a competent substitute.

(d) If the Engineer, whose decision in this respect shall be final and binding on the Contractor, is

convinced that technical staff is not effectively appointed as required above or is effectively not
attending or not fulfilling the provision of this clause, a non-refundable recovery shall be
effected from the Contractor at the rate of Rs Twenty-Five thousand per month for a graduate
engineer (for works above Rs. 5 Lacs) and Rs. Fifteen thousand per month for a diploma holder
(for works up to Rs. 5 Lacs).

32.0 DISMANTLED MATERIALS

The Contractor shall treat any materials obtained during execution of work, as property of the Employer

and such materials shall be utilized/ disposed-off in the best interest of the Employer according to the

instructions issued in writing by the Engineer.
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33.0 ASSIGNMENT OR SUB LETTING OR CHANGE IN FIRM’S CONSTITUTION

The Contract shall not be assigned or sublet without the written permission of the Employer, and if the
Contractor shall assign or sub-let his Contract or attempts to do so or becomes insolvent or commences
any insolvency proceedings or makes any composition with his creditors or attempts to do so or if any
employee or person of the Employer’s organization shall become in any way directly or indirectly
interested in the Contract or in the case the Contractor is a partnership firm and changes its constitution
without the written permission of the Employer or in the case the Contractor is an individual or Hindu
Undivided Family business concern and enters into any partnership Agreement, without the written
permission of the Employer and/or this partnership Agreement would have the right to carry out the
work undertaken by the Contractor, the Employer shall have powers to take action specified in Clause 23
of the Agreement.

34.0 INDEMNITY AGAINST DAMAGES TO PERSONS, PROPERTY, STATUTES & PATENTS

(a) The Contractor shall take all precautions to avoid all accidents by exhibiting necessary caution
boards, speed limit boards, red flags, red lights and provide barriers and shall be responsible for
all damages and accidents caused due to negligence on his part. No hindrance shall be caused to
traffic during the execution of work.

(b) The Contractor shall be responsible for all injury to persons, animals or things, and for all
damages, whether such injuries or damages arise from carelessness or accident. This clause shall
be held to include inter-alia any damage to work, building (whether immediately adjacent or
otherwise) and to roads, streets, footpaths or bridges. The Contractor indemnifies the Employer
and holds him harmless in respect of all expenses arising from such injuries or damages as
aforesaid and also in respect of any award of compensation or damages consequent upon such
claim including legal costs.

(c) The Contractor shall reinstate all damage of every sort mentioned in this clause so as to deliver
the whole of the work complete and perfect in every respect and so as to make good and
otherwise satisfy all claims for damage as aforesaid to the property of third parties.

(d) The Contractor also indemnifies the Employer against all claim which may be made upon the
Employer for acts during the currency of this Contract by an employee or representative of an
employee of the Contractor or any sub-Contractors employed by him for any injury to or loss of
life of such employees, or for compensation payable under any law for the time being in force to
any workmen or to the representative of any deceased or incapacitated workmen.

(e) The Contractor shall indemnify the Employer against all claims which may be made upon the
Employer for acts during execution of the Contract by the Central Government or the State
Government or any statutory authorities for non-compliance of any laws or regulations in
respect of labour and apprentices directly or indirectly employed in the work under the Contract.

(f) The Contractor shall indemnify the Employer against any action, claim or proceedings relating to
infringement or use of any patent or design or any alleged patent or design rights and shall pay
royalties which may be payable in respect of any article or part thereof included in the Contract.
In the event of any claims made under or action brought against the Employer in respect of any
such matters as aforesaid, the Contractor shall be immediately notified thereof and the
Contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any
litigation that may arise there from. Provided that the Contractor shall not be liable to indemnify
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(8)

the Employer if the infringement of the patent or design or any alleged patent or design right is
the direct result of an order passed by the Employer.

The Employer shall be at liberty to deduct the amount of any damages, compensation costs,
charges and expenses arising in respect of any such claim as aforesaid from any sums due or to
become due to the Contractor or the security deposit.

35.0 WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE FROM CONTRACTOR

(a)

(b)

Whenever any claim for payment of a sum of money arises out of or under the Contract or any
other Contract against the Contractor by the Employer or Government or any Contracting
person through Employer, the Employer shall be entitled to withhold and also have a lien to
retain such sums in whole or in part from the security deposit or from any sum found payable
or which at any time thereafter may become payable to the Contractor under the Contract or
any other Contract with the Employer or Government or any Contracting person through the
Employer and also have a lien over the same pending finalization or adjudication of any such
claim by the Arbitrator or by the Court as the case may be and that the Contractor will have no
claim for interest or damages whatsoever on any account in respect of such withholding under
the lien referred to above and duly notified as such to the Contractor.

For the purpose of this clause in the case the Contractor is a partnership firm or a limited
company the Employer shall be entitled to withhold and also have a lien to retain towards such
claimed amount in whole or in part from any sum payable to any partner/limited company as
the case may be, whether in his individual capacity or otherwise.

36.0 INCASE OF DEATH OF CONTRACTOR

Without prejudice to any of the rights or remedies under this Contract, if the Contractor dies, the

Employer shall have the option of determining the Contract without compensation to the Contractor.

37.0 FACILITIES TO OTHER CONTRACTORS

The Employer reserves the right to use the premises and any portion of the site for the execution of any
work not included in the Contract. The Contractor shall afford all reasonable facilities to all Contractors,

specialists and others who may be appointed by the Employer for executing any other work at the site of

work.

38.0 DAMAGE TO WORKS IN CONSEQUENCE OF NATURAL CAUSES OR HOSTILITIES OR WAR-LIKE
OPERATIONS

(a)

The work (whether fully constructed or not) and all materials, machines, tools and plants,
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the
Contractor until the work has been delivered to the Employer and a completion certificate from
him is obtained. In the event of the work or any materials properly brought to the site for
incorporation in the work being damaged or destroyed in consequence of natural causes like
rain, snowfall, floods or any other natural cause whatsoever or hostilities or war-like operations,
the Contractor shall, when ordered in writing by the Employer, remove debris from the site,
collect and properly stack in store all serviceable materials salvaged from the damaged work and
shall be paid at the Contract rates in accordance with the provision of this Agreement for the
work of clearing the site of debris, stacking of serviceable materials and for the reconstruction of
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(b)

all works ordered by the Employer. Such payment shall be in addition to compensation up to the
value of the work originally executed before being damaged or destroyed. In case of works
damaged or destroyed but not already measured and paid for the compensation shall be
assessed by the Employer. The Contractor shall be paid for the damage/ destruction suffered and
for restoration at the rates in accordance with the provision of this Agreement. The certificate of
the Employer regarding the quality and quantity of materials and the purpose for which they
were collected shall be final and binding on the Contractor.

Provided always that no compensation shall be payable for any loss in consequence of hostilities
or war-like operations (i) unless the Contractor had taken all such precautions against Air Raid as
are deemed to be required by the ARP Officers or the Employer, (ii) for any materials etc., not on
the site of the work or for any tools and plant, machinery, scaffolding, temporary buildings and
other things not intended for the work.

In the event of the Contractor having to carry out reconstruction as aforesaid, he shall be
allowed such extension of time for its completion as is considered reasonable by the Employer.

39.0 WHEN CONTRACT CAN BE DETERMINED

Subject to other provisions contained in this clause, the Employer may, without prejudice to his any
other rights or remedy against the Contractor in respect of any delay, inferior workmanship, any claims

for damages and/or any other provisions of this Contract or otherwise, and whether the date of

completion has or has not elapsed, by notice in writing absolutely determine the Contract in any of the

following cases:-

(i)

(i)

(iii)

(iv)

(v)

(vi)

(vii)

If the Contractor having been given by the Employer a notice in writing to rectify, reconstruct or
replace any defective work or that the work is being performed in an inefficient or otherwise
improper or un workman-like manner shall omit to comply with the requirement of such notice
for a period of seven days thereafter.

If the Contractor shall without reasonable cause delays or suspends the execution of work or has
failed to proceed with the work with due diligence so that in the opinion of the Employer (which
shall be final and binding) he will be unable to secure completion of the work by the date for
completion or has failed to complete the work by that date.

If the Contractor persistently neglects to carry out his obligations under the Contract and/ or
commits default in complying with any of the terms and conditions of the Contract.

If the Contractor shall offer or give or agree to give to any person in Central University of Punjab,
Bathinda service or to any other person on his behalf any gift or consideration of any kind as an
inducement or reward for doing or forbearing to do or for having done or forborne to do any act
in relation to the obtaining or execution of this or any other Contract for Central University of
Punjab, Bathinda.

If the Contractor shall enter into a Contract with Central University of Punjab, Bathinda in
connection with which commission has been paid or agreed to be paid by him or to his
knowledge, unless the particulars of any such commission and the terms of payment thereof
have been previously disclosed in writing to the Employer.

If the Contractor shall obtain a Contract with Central University of Punjab, Bathinda as a result of
wrong tendering or other non-bonafide methods of competitive tendering or any other
malpractice.

If the Contractor being an individual, or a firm and any partner thereof shall at any time be
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(viii)

(ix)

adjudged insolvent or have a receiving order or order for administration of his estate made
against him or shall take any proceedings for liquidation or composition (other than a voluntary
liquidation for the purpose of amalgamation or reconstruction) under any Insolvency Act for the
time being in force or make any conveyance or assignment of his effects or composition or
arrangement for the benefit of his creditors or purport so to do, or if any application be made
under any Insolvency Act for the time being in force for the sequestration of his estate or if a
trust deed be executed by him for the benefit of his creditors.

If the Contractor being a company shall pass a resolution or the Court shall make an order that
the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be
appointed or if circumstances shall arise which entitle the Court or the creditor to appoint a
receiver or a manager or which entitle the Court to make a winding up order.

If the Contractor shall suffer an execution being levied on his goods and allow it to be continued
for a period of 21 days.

When the Contractor has made himself liable for action under any of the cases aforesaid, the Employer

shall have powers:-

(a)

(b)

To determine the Contract as aforesaid of which termination notice in writing to the Contractor
under the hand of the Employer shall be conclusive evidence. Upon such determination, the
earnest money deposit, security deposit already recovered and performance guarantee under
the Contract shall be liable to be forfeited and shall be absolutely at the disposal of the
Employer.

After giving notice to the Contractor to measure up the work of the Contractor and to take over
unexecuted work out of his hand for its completion, the Contractor, whose Contract is
determined, shall not be allowed to participate in the tendering process for the balance work.

In the event of above courses being adopted by the Employer, the Contractor shall have no claim
to compensation for any loss sustained by him by reasons of his having purchased or procured
any materials or entered into any engagements or made any advances on account or with a view
to the execution of the work or the performance of the Contract. And in case action is taken
under any of the provision aforesaid, the Contractor shall not be entitled to recover or be paid
any sum for any work thereof or actually performed under this Contract unless and until the
Engineer has certified in writing the performance of such work and the value payable in respect
thereof and he shall only be entitled to be paid the value so certified.

40.0 LABOUR SERVICE LAWS

40.1 The Contractor must employ adult labour only; employment of child labour will lead to the
termination of the contract including other punitive action as deemed fit.

40.2 Any payment under provision of the ESI Act, 1948, Workman Compensation Act 1923, payment of

Gratuity Act, 1948 and Employee’s provident Fund and Miscellaneous Provisions, Act 1952 or any
other statutory liability shall be made by the bidders and challans/receipts must be enclosed with

the Running bills. The agency shall be solely responsible and liable for his persons under the

provisions of Contract Labour (R&A) Act and the labour and services laws.

40.3 The firm should have valid labour license.
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41.0 COMPENSATION FOR DELAY / LIQUIDATED DAMAGES AND PENALTIES

(a) The time for carrying out the work as entered in the tender shall be strictly observed by the

Contractor and shall be the essence of the Contract on the part of the Contractor. The work shall
throughout the stipulated period of the Contract be proceeded with all due diligence.

(b) Further to ensure good progress during the execution of the work, the Contractor shall be bound

42.0

42.1

42.2

in all cases in which the time allowed for any work exceeds one month (save for special jobs) to
complete one-eighth of the work before one-fourth of the time allowed under the Contract has
elapsed; three-eighth of the work before one-half of such time has elapsed, and three-fourths of
the work before three-fourth of such time has elapsed. However, for special jobs if a time
schedule has been submitted by the Contractor and the same has been accepted by the
Employer, the Contractor shall comply with the said time schedule. In the event of the Contractor
failing to comply with this condition, he shall be liable to pay as compensation an amount equal
to one-half percent per week of delay, or such smaller amount as the Employer (whose decision
in writing shall be final and binding) may decide for every day that the progress remains below
specified or that work remains incomplete after the proper dates. Provided that the entire
compensation to be paid under the provisions of this clause shall not exceed 10 (Ten) percent of
the tendered cost.

SETTLEMENT OF DISPUTES & ARBITRATION

Except where otherwise provided in the contract, all questions and disputes relating to the
meaning of the specifications, design, drawings and instructions here-in before mentioned and
as to the quality of workmanship or materials used on the work or as to any other question,
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract or
these conditions or otherwise concerning the works or the execution or failure to execute the
same whether arising during the progress of the work or after the cancellation, termination,
completion or abandonment thereof shall be dealt with as mentioned hereinafter:

If the Contractor considers any work demanded of him to be outside the requirements of the
contract, or disputes any record or decision given in writing by the Engineer-in-Charge, CUPB on
any matter in connection with or arising out of the contract or carrying out of the work, to be
unacceptable, he shall promptly within 15 days request the Registrar, CUPB in writing for written
instruction or decision. Thereupon, Registrar, CUPB shall give his written instructions or decision
within a period of one month from the receipt of the Contractor’s letter.

If the Registrar, CUPB fails to give his instructions or decision in writing within the aforesaid
period or if the Contractor is dissatisfied with the instructions or decision of the Registrar, CUPB,
the Contractor may, within 15 days of the receipt of the decision, appeal to the Vice Chancellor,
CUPB who shall afford an opportunity to the Contractor to be heard, if the latter so desires, and
to offer evidence in support of his appeal. The Vice Chancellor, CUPB shall give his decision
within 30 days of receipt of Contractor’s appeal.

If the Vice Chancellor, CUPB fails to give its decision within the aforesaid period or any party is
dissatisfied with the decision of the Vice Chancellor, CUPB then either party may within a period
of 30 days from receipt of the decision give notice to the Registrar CUPB for appointment of
arbitrator, failing which the said decision shall be final binding. It is a term of contract that each
party invoking arbitration must exhaust the aforesaid mechanism of settlement of
claims/disputes prior to invoking arbitration.
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42.3 Except where the decision has become final, binding and conclusive in terms of Sub Para above,
disputes or difference shall be referred for adjudication through arbitration by a sole arbitrator
appointed by the Vice Chancellor, CUPB. If the arbitrator so appointed is unable or unwilling to
act or resigns his appointment or vacates his office due to any reason whatsoever, another sole
arbitrator shall be appointed in the manner aforesaid. Such person shall be entitled to proceed
with the reference from the stage at which it was left by his predecessor. It is a term of this
contract that the party invoking arbitration shall give a list of disputes with amounts claimed
in respect of each such dispute along with the notice for appointment of arbitrator and giving
reference to the rejection by the Vice Chancellor, CUPB of the appeal. It is also a term of this
contract that no person, other than a person appointed by Vice Chancellor, CUPB as aforesaid,
should act as arbitrator and if for any reason that is not possible; the matter shall not be referred
to arbitration at all. It is also a term of this contract that if the Contractor does not make any
demand for appointment of arbitrator in respect of any claims in writing as aforesaid within6
months of receiving the intimation from the Engineer-in-charge that the final bill is ready for
payment, the claim of the Contractor shall be deemed to have been waived and absolutely
barred and the CUPB shall be discharged and released of all liabilities under the contract in
respect of these claims.

42.4 The arbitration shall be conducted in accordance with the provisions of the Arbitration and
Conciliation Act, 1996 (26 of 1996) /Arbitration and Conciliation (Amendment) Act, 2015 or any
statutory modifications or re-enactment thereof and the rules made there under and for the
time being in force shall apply to the arbitration proceeding under this clause. It is also a term of
this contract that the arbitrator shall adjudicate on only such disputes as are referred to him by
the appointing authority and give separate award against each dispute and claim referred to him
and in all cases where the total amount of the claims by any party exceeds Rs. 1, 00,000/-, the
arbitrator shall give reasons for the award. It is also a term of the contract that if any fees are
payable to the arbitrator, these shall be paid equally by both the parties. It is also a term of the
contract that the arbitrator shall be deemed to have entered on the reference on the date he
issues notice to both the parties calling them to submit their statement of claims and counter
statement of claims. The venue of the arbitration shall be such place as may be fixed by the
arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, if required to be paid
before the award is made and published, be paid half and half by each of the parties. The cost of
the reference and of the award (including the fees, if any, of the arbitrator) shall be in the
discretion of the arbitrator who may direct to any by whom and in what manner, such costs or
any part thereof shall be paid and fix or settle the amount of costs to be so paid. However, no
interest shall be payable on the awarded amount.

43.0 CIVIL SUIT JURISDICTION

All legal proceedings in connection with this Contract shall be subject to the territorial
jurisdiction of the Civil Courts, at Bathinda only.
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44.0 SAFETY

44.1 The contractor shall be responsible for maintaining the safety of all activities on the site,
including smooth flow of traffic at his own cost as per guidelines of the IRC/MORT&H/IS.

44.2 In respect of all above, directly or indirectly employed in the work for the performance of the
contractor's part of this contract, the contractor shall at his own expense arrange for the safety
provisions as per safety code framed from time to time and shall at his own expense provide for
all facilities in connection therewith. In case the contractor fails to make arrangement and
provide necessary facilities as aforesaid, the employer shall be at liberty to make arrangement
and provide facilities as aforesaid and recover the costs incurred in that behalf from the
contractor.

44.3 The decision of the Engineer-in-Charge in this regard shall be final and no claim on account of this
shall be entertained.
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11
1.2

1.3

14

1.5

1.6

1.7.
1.8.

1.9

1.10

1.11

1.12

1.12

1.13

1.14

ADDITIONAL TERMS AND CONDITIONS

The bidder firm should possess experience of at least 5 years as System Integrator.

The CCTV Cameras, NVRs and Network Video Management Solution should be from the same
OEM.

The CCTV Camera should meet Essential Requirements (ERs) as prescribed by Standardization
Testing and Quality Certification (STQC) and Network Video Recorders shall be BIS Compliant, as
applicable on the bid closing date.

All the products offered by the bidder should meet the Minimum Technical Specifications placed
at Annexure-K, in case of non-compliance, the bidder shall be rejected.

Data Sheet of the product(s) offered in the bid, are to be uploaded along with the bid
documents. Buyers can match and verify the Data Sheet with the product specifications offered.
In case of any unexplained mismatch of technical parameters, the bid is liable for rejection.

The NVRs, CCTV Cameras and Network Video Management Solution (NVRs and VMS) should be
from the same OEM.

The Site Visit for the Bidder is compulsory to understand the layout plans.

The Bidder or its authorized channel partner should have a well-established Service Centre in the
Bathinda.

The quoted rates shall hold good for a variation in quantity of the BOQ upto 25% and nothing
extra shall be payable on this account.

Hindrance Register is required to be maintained by the contractor at site to record any
hindrances during the execution of the work and timely entry to be made on the same day of
encountering the hindrance. Engineer-in-charge is to be intimated on the next date of
occurrence of conditions of hindrances and approval be taken. The hindrance register shall be
considered proof for grant of the extension of completion period, if required. In case, non-
maintenance of this hindrance register, no claim whatsoever compensation for delay are subject
to proper maintenance of hindrance register in the format prescribed as per the latest CPWD
manual.

The provisions and quantities taken in the Bill of Quantity are provisional and estimated, the
actual quantities carried out at site shall be paid as per the approved work and drawings duly
approved by the University and endorsed to the contractor by the Engineer-in-charge.

The University will issue separate work order for any component / sub-component left out in the
Bill of Quantities (BoQ), which is essential for completing the installation of the system, after
assessment. The payment for such component / sub-component shall be made separately.

The quoted rates should be inclusive of all taxes, levies & GST etc. and nothing extra shall be
paid.

Any other item (other than BoQ) required to be executed for the execution and completion of
the work shall be paid in accordance with the prevailing/latest norms post approval.

The contractor has to provide a dedicated Contact Number and E-mail ID for lodging
complaints related to defects in the CCTV Surveillance System during CAMC System.
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APPLICATION FORM
To be Filled Completely and Signed

1. Contact details of the head office of proposing firm:

a. Name-

b. Address-

c. Tel. No. -

d. Fax-

e. Email-

f. Web site (If any)

2. Name and full address of local office of proposing firm nearest to Bathinda:

a. Name-

b. Address-

c. Tel. No.-

d. Fax -

e. Email-

f. Web site (If any)

3. Name and full address of manufacturer:
a. Name-
b. Address-
c. Tel. No.-
d. Fax -

e. Email-
f. Web site (If any)

4, Name of advising bank and account number:
5. SWIFT Code:
6. PAN and TAN Number:
7. GST Number:
8. Manufacturing type (tick mark):
i. Imported
ii. Indigenous
iii. Both

9. Country(s) of origin:

10. Any other relevant information:

S
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DECLARATION BY SUPPLIER/CONTRACTOR

“It is certified that I/we have carefully read and understood the entire general, special as well as
specific terms and conditions of these documents and agree to abide by all of these. All the information
and commitments provided with the tender/quotations are truthful and binding on the firm.”

Place: Signature of Authorized Person

Date: Designation

2p P

Page 40 of 74



AGREEMENT

day of Two Thousand between the

___________________________________________ at the Main Campus of
Central University of Punjab At Village Ghudda, Bathinda (Punjab)-151401” at tendered amount of Rs. _ _
____ (Rupees __ )

and whereas the CUPB, Bathindahas invited the Bids from eligible Contractors fulfilling the eligibility
criteria for providing comprehensive services for implementation of the aforementioned Project and
whereas the CUPB has accepted the offer of the contractor on the terms and conditions hereafter
appearing.

NOW, THEREFORE, THIS AGREEMENT WITNESSES AS FOLLOWS:-

1. In this agreement words and expressions shall have the same meaning as are respectively
assigned to them in the conditions of contract (herein after referred to as the conditions of
contract).

2. The following documents shall be deemed to form and be read and construed as part of this
agreement namely:

(a) Tenderforthe work”__ __ -
__________________ at the Main Campus of Central University of
Punjab at Village Ghudda, Bathinda (Punjab)-151401”

(b) Financial Bid and DNIT terms & conditions.

(c) Letter of Award

(d) Agreement

(e) Annexure & Proforma

(f) Any other document like letter of extension of validity of offer, etc (to be decided at

the time of award)

3. In consideration of the fee to be paid by the CUPB to the Contractor as agreed to between the
parties, the Contractor hereby covenants with the CUPB to provide the services in conformity in
all respect with the provision of this contract.

4. TheCUPB hereby covenants to pay the contractor in consideration of the provision of the work/
services provided at times and in the manner prescribed by the contract.

Registrar
CONTRACTOR CUPB, Bathinda
WITNESS: 1. WITNESS: 1.
2. 2.

g B
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Annexures & Proforma
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ANNEXURE -A

DETAILS OF SIMILAR PROJECTS COMPLETED SINCE INCEPTION
(as per the definition of similar projects used in this document)

Name of | Owner or Cost of  |Date of Stipulated |Actual date Name & Remarks
.| project & | sponsoring project |commencem | date of of address/

location | organization in Lakhs  |ent as per completion | completion [telephone No. of

contract Officer to whom

reference may
be
made
2 3 4 5 6 7 8 9

Signature of Contractor

/1

P A
R
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ANNEXURE -B

FORMAT FOR NON-BLACKLISTING OF SUPPLIER

I/ We Manufacturer/Authorized Distributor (strike out which is not applicable) of
(Supplier) do hereby declare and solemnly affirm that the

individual/firm/company is not black-listed by the Union/State Government/Autonomous body.

Deponent
Address

I/ We hereby solemnly declare and affirm that the above declaration is true and correct to the best of my
knowledge and belief. No part of it is false and nothing has been concealed.

Deponent
Dated:

(Note: To be furnished on non-judicial stamp paper duly attested by the Oath Commissioner.)
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ANNEXURE-C

UNDERTAKING FOR INTEGRITY PACT

To,

Engineer-in-charge,

Dear Sir,

I/We acknowledge that CUPB, is committed to follow the principles thereof as enumerated in the
Integrity Agreement enclosed with the tender/bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that I/We
will sign the enclosed integrity Agreement, which is an integral part of tender documents, failing which
I/We will stand disqualified from the tendering process. I/We acknowledge that THE MAKING OF THE BID
SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT.

| /We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further
agree that execution of the said Integrity Agreement shall be separate and distinct from the main
contract, which will come into existence when tender/bid is finally accepted by CUPB. I/We acknowledge
and accept the duration of the Integrity Agreement, which shall be in the line with Article | of the
enclosed Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, while
submitting the tender/bid, CUPB, shall have unqualified, absolute and unfettered right to disqualify the
renderer/Bidder and reject the tender/bid in accordance with terms and conditions of the tender/bid.

Yours faithfully

(Duly authorized signatory of the Bidder)

/) L
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ANNEXURE-D

To be signed by the Bidder and same signatory competent/authorized to sign the relevant contract on
behalf of CUPB.

INTEGRITY AGREEMENT
This Integrity Agreement is made at ------- R on this ----- **.-- day of ok 20 ok
BETWEEN

Central University of Punjab, Bathinda (CUPB) represented through Engineer-in-charge-in-Charge

* %k

CUPB,, ok , (Hereinafter referred as the (Address of the University)

CUPB, which expression shall unless repugnant to the meaning or context hereof include its successors
and permitted assigns)

AND

% %

(Name and Address of the Consultant /Contractor/ Firm/Company)

Through ok (Hereinafter referred to as the

(Details of duly authorized signatory)
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context hereof
include its successors and permitted assigns).

Preamble

WHEREAS the CUPB has floated the Tender (NIT No. *ok ) (hereinafter referred to as
“Tender/Bid”) and intends to award, under laid down procedure, contract for

% %k

(Name of work)
Here in after referred to as the “Contract”

AND WHEREAS CUPB values full compliance with all relevant laws of the land, rules, regulations,
economic use of resources and of fairness/ transparency in its relation with its Contractor (s)

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity
Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of which shall

also be read as integral part and parcel of the Tender/Bid documents and Contract between the parties.

**to be filled by the Registrar
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NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree
as follows and this Pact witness as under:

Article 1: Commitment of CUPB

(ii)

(iii)

(iv)

The CUPB commits itself to take all measures necessary to prevent corruption and to observe the
following principles:

No employee of the CUPB, personally or through any of his/her family members, will in
connection with the Tender, or the execution of the Contract, demand, take a promise for or
accept, for self or third person, any material or immaterial benefit which the person is not legally
entitled to.

The CUPB will, during the Tender process, treat all Bidder(s) with equity and reason. The PWD
will, in particular, before and during the Tender process, provide to all Bidder(S) the same
information and will not provide to any Bidder(s) confidential /additional information through
which the Bidder(s) could obtain an advantage in relation to the Tender process or the Contract
execution.

The CUPB shall endeavor to exclude from the Tender process any person, whose conduct in the
past has been of biased nature.

If the CUPB obtains information on the conduct of any of its employees which is a criminal
offence under the Indian Penal code (IPC) /Prevention of Corruption Act, 1988 (PC Act) or is in
violation of the principles herein mentioned or if there be a substantive suspicion in this regard,
the CUPB will inform the Chief Vigilance Officer and in addition can also initiate disciplinary
actions as per its internal laid down policies and procedures.

Article 2: Commitment of the Bidder(S)/Contractor(s)

(i)

(i)

It is required that each Bidder/Contractor (including their respective officers, employees and
agents) adhere to the highest ethical standards, and report to the Government all suspected acts
of fraud or corruption or Coercion or Collusion of which it has knowledge or becomes aware,
during the tendering process and throughout the negotiation or award of a contract.

The Bidders(s)/Contractors(s) commit himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his participation in the
Tender process and during the Contract execution:

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise
or give to any of the CUPB employees involved in the Tender process or execution of the Contract
or to any third person any material or other benefit which he/she is not legally entitled to, in
order to obtain in exchange any advantage of any kind whatsoever during the Tender process or
during the execution of the Contract.

The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to fee, specifications,
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to
restrict competitiveness or to cartelize in the bidding process.
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(iii)

(iv)

(v)

(vi)

(vii)

The Bidder(s)/ Contractor (s) will not commit any offence under the relevant IPC/PC Act. Further
the Bidder(s)/ Contractor (s) will not use improperly, (for the purpose of competition or personal
gain), or pass on to others, any information or documents provided by the CUPB as part of the
business relationship, regarding plans, technical proposals and business details, including
information contained or transmitted electronically.

The Bidder(s)/ Contractor (s) will, when presenting his bid, disclose any and all payments he has
made, is committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of the Contract.

The Bidder(s)/ Contractor (s) will not instigate third persons to commit offences outlined above or
be an accessory to such offences.

The Bidder(s)/ Contractor (s) will not, directly or through any other person or firm indulge in
fraudulent practice means a willful misrepresentation or omission of facts or submission of
fake/forged documents in order to induce public official to act in reliance thereof, with the
purpose of obtaining unjust advantage by or causing damage to justified interest of others and
/or to influence the procurement process to the detriment of the Government interests.

The Bidder(s)/ Contractor (s) will not, directly or through any other person or firm use Coercive
Practices (means the act of obtaining something, compelling an action or influencing a decision
through intimidation, threat or the use of force directly or indirectly, where potential or actual
injury may befall upon a person, his/her reputation or property to influence their participation in
the tendering process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the CUPB under law or the Contract or its

established policies and laid down procedures, the CUPB shall have the following rights in case of breach

of this Integrity Pact by the Bidder(s)/ Contractor (s) and the Bidder/ Contractor accepts and undertakes

to respect and uphold the CUPB’s absolute right:

If the Bidder(s)/ Contractor (s) either before award or during execution of Contract has
committed a transgression through a violation of Article 2 above or in any other form, such as to
put his reliability or credibility in question, the CUPB after giving 14 days’ notice to the Contractor
shall have powers to disqualify the Bidder(s)/ Contractor (s) from the Tender process or
terminate/determine the Contract, if already executed or exclude the Bidder/ Contractor from
future contract award processes. The imposition and duration of the exclusion will be determined
by the severity of transgression and determined by the CUPB. Such exclusion may be forever or
for a limited period as decided by the CUPB.

Forfeiture of Performance Guarantee/Security Deposit: If the Employer has disqualified the
Bidder(s) from the Tender process prior to the award of the Contract or terminated/determined
the Contract or has accrued the right to terminate/determine the Contract according to Article
3(1), the CUPB, apart from exercising any legal rights that may have accrued to the CUPB, may in
its considered opinion forfeit the entire amount of Earnest Money Deposit declaration,
performance Guarantee and Security Deposit of the Bidder/Contractor.
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Criminal Liability: If CUPB obtains knowledge of conduct of a Bidder or Contractor, or of an
employee or a representative or an associate of Bidder or Contractor which constitutes
corruption within the meaning of IPC Act, or if the CUPB has substantive suspicion in this regard,
the CUPB will inform the same to law enforcing agencies for further investigation.

Article 4: Previous Transgression

The Bidder declares that no previous transgressions occurred in the last 5 years with any other
Company in any country confirming to the anticorruption approach or with Central Government
or State Government or any other Central/State Public Sector Enterprises in India that could
justify his exclusion from the Tender process.

If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender
process or action can be taken for banning of business dealings/holiday listing of the Bidder/
Contractor as deemed fit by the CUPB.

If the Bidder/ Contractor can prove that he has resorted/ recouped the damage caused by him
and has installed a suitable corruption prevention system, the CUPB may, at its own discretion,
revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

The Bidder(s)/ Contractor (s) undertake(s) to demand from all subcontractors a commitment in
conformity with this Integrity Pact. The Bidder/ Contractor shall be responsible for any
violation(s) of the principle laid down in this Agreement/Pact by any of its Sub-contractors /sub-
vendors.

The CUPB will enter into Pacts on identical terms as this one with all Bidders/ Contractors.
The CUPB will disqualify Bidders, who do not submit, the duly signed Pact between the Employer

and the Bidder, along with the Tender or violate its provisions at any stage of the Tender process,
from the Tender process.

Article 6- Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the Contractor 12 (Nine)

months after the completion of work under the contract or till the continuation of defect liability period,
whichever is later and for all other Bidders, till the Contract has been awarded.

If any claim is made/lodged during the time, the same shall be binding and continue to be valid despite
the lapse of this Pacts as specified above, unless it is discharged/determined by the Competent Authority,

CUPB.

Article 7- Other Provisions

This Pact is subject to Indian law, place of performance and jurisdiction is the Headquarters of the
Division of the CUPB, who has floated the Tender.
Changes and supplements need to be made in writing. Side agreements have not been made.
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lll.  Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact
remains valid. In this case, the parties will strive to come to an agreement to their original
intensions.

IV. It is agreed term and condition that any dispute or difference arising between the parties with
regard to the terms of this Integrity Agreement/Pact, any action taken by the CUPB in accordance
with this Integrity Agreement/Pact or interpretation thereof shall not be subject to arbitration.

Article 8 — LEGAL AND PRIOR RIGHTS
All rights and remedies of the parties hereto shall be in addition to all the other legal rights and
remedies belonging to such parties under the Contract and/or law and the same shall be deemed to
be cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of
brevity, both the Parties agree that this Integrity Pact will have precedence over the Tender/Contact
documents with regard any of the provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date first
above mentioned in the presence of following witnesses:

(For and on behalf of CUPB)

(For and on behalf of Bidder/Consultant/ Contractor)

Witnesses:

(SIGNATURE, NAME AND ADDRESS)

(SIGNATURE, NAME AND ADDRESS)

Place: Dated:
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ANNEXURE-E

AFFIDAVIT FOR SIMILAR WORK EXPERIENCE

To,

Engineer-in-charge,

I/We undertake and confirm that eligible similar works(s) has/have not been got executed
through another Contractor on back to back basis. Further that, if such a violation comes to the
notice of Department, then I/we shall be debarred for tendering in CUPB in future forever. Also, if
such a violation comes to the notice of CUPB before the date of start of work, the Engineer-in-
charge shall be free to forfeit the entire amount of Earnest Money Deposit/Performance
Guarantee.

Yours faithfully

(Duly authorized signatory of the Bidder)

(Note: To be furnished on non-judicial stamp paper duly attested by oath commissioner)
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CHECK LIST

(TO BE FILLED COMPLETELY & PLACED IN ENVELOPE-I)

ANNEXURE-F

Sr. No. Points to be verified Yes/ No Page No.
1 EMD along with the copy of receipt for
deposition of original EMD.
2 Manufacturer Authorisation Certificate (if the
bidder is a System Integrator
3 All Annexures duly filled and signed
4 Photocopy of PAN, GST and TAN card.
5 Past Performance
6 Experience Certificate as System Integrator
7 Balance Sheets, P&L Statement showing no loss
during last three financial year (2021-22, 2022-
23, 2023-24)
8 Service Centre availability in Bathinda
9 Copy of Tender Document signed and stamped
on each page.
10 Affidavit duly attested by the Oath
Commissioner/Executive Magistrate regarding
non-black listing of supplier attached.
11 Factory License and R&D License in India
13 Data Sheets of the offered products
14 STQC Certification for CCTV Camera
15 Zero Effect Zero Defect Certificate issued by
MSME
16 Ml Certificate
17 Site Survey Certificate issued by CUPB
Place: Signature of Authorized Person
Date: Designation
Seal

/)
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ANNEXURE-G
FORM OF BANK GUARANTEE FOR PERFORMANCE GUARANTEE
In consideration of Central University of Punjab, Main Campus, Ghudda-151401 (Bathinda), Punjab

(hereinafter referred to as the Employer, which expression shall include its successors and assignees and
authorized officers of the society) having offered to accept the terms and conditions of the proposed

Agreement between the Employer AN e st s e
AAAreSS. .o e - (herein after referred to as Contractor which expression shall
include his heirs, executors, administrators and permitted assignees) for the work of ..................... (herein

after called “the said Agreement”) and having further agreed that on production of an irrevocable bank
guarantee for Rs....... ( Rupees ....... only) as a security/guarantee towards the performance guarantee from
the Contractor for compliance of his obligations in accordance with the terms and conditions in the said
Agreement.

1. WE et (indicate the name of the Bank) (hereinafter referred to as the said Bank)
hereby undertake to pay to the Employer the amounts due and payable under this guarantee not
exceeding Rs ....... . (RUPEES......oceeevveverirree e, only) without any demur, merely on a demand from the
Employer stating that the amount claimed is required to meet the recoveries due or likely to be due from
the Contractor. Any such demand made on the said Bank shall be conclusive as regards the amount due
and payable by the Bank under this guarantee.

2. We, the said Bank, further undertake to pay to the Employer any money so demanded notwithstanding
any dispute or disputes raised by the Contractor in any suit or proceedings pending before any Court or
Tribunal relating thereto, our liability under this present being absolute and unequivocal. The payment so
made by us under this bond shall be a valid discharge of our liability for payment thereunder, and the
Contractor shall have no claim against us for making such payment.

3. We, the said Bank, further agree that the guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said Agreement, and it shall
continue to be enforceable till all the dues of the Employer under or by virtue of the said Agreement
have been fully paid, and its claims satisfied or discharged or till the Employer certifies that the terms and
conditions of the said Agreement have been fully and properly carried out by the Contractor, and
accordingly discharges this guarantee.

4. We, the said Bank, further agree that the Employer shall have the fullest liberty without our consent,
and without effecting in any manner our obligations hereunder, to vary any of the terms and conditions
of the said Agreement or to extend the time of performance by the Contractor from time to time or to
postpone for any time or from time to time any of the powers exercisable by the Employer against the
Contractor, and to forbear or enforce any of the terms and conditions relating to the said Agreement, and
we shall not be relieved from our liability by reason of any such variation or extension being granted to
the Contractor or for any forbearance, act of omission on the part of the Employer or any indulgence by
the Employer to the Contractor or by any such matter or thing whatsoever which under the law relating
to sureties would, but for this provision, have effect of so relieving us.

5. This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor
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6. We, the said Bank, lastly undertake not to revoke this guarantee except with the previous consent of
the Employer in writing.

7. This guarantee shall be valid up to ... unless extended on demand by the Employer.
Notwithstanding anything mentioned above, the liability of the said Bank against this guarantee is
restricted to RS .....ccccvvvenns (RUPEES .o only), and unless a claim in writing is lodged with us
within six months of the date of expiry or extended date of expiry of this guarantee all our liabilities under
this guarantee shall stand discharged.

Dated the ............ day of............. | (o] R (Indicate the name of the Bank)
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Annexure-H

MANDATE FORM FOR PAYMENT

Sr No | Particulars Detail

1 Vendor Name

2 GSTIN

3 Vendor Address

4 E-Mail Id

5 Phone No./Mobile No.

6 Pin Code

7 PAN

8 Vendor Beneficiary A/C
Type

9 Account No.

10 IFSC Code/Swift Code

11 MICR Code

12 Sort Code/ABA /IBAN No

12 Name of Bank & Address

Verified by Bank Concerned
Signature with Seal of Bank

S

Signature of Vendor with Bank Seal

(%/(‘ o
[
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ANNEXURE - |

BILL OF QUANTITIES (BOQ)
SI.No. | Description Qty Den. Preferred Make Quoted
Make /
Model
PART-A - BILL OF MATERIAL (for Supply, Installation, Testing and Commissioning)
1. 5 MP IP Bullet Camera (Fixed Lens) 150 Nos.

2. 5 MP IP Bullet Camera (Varifocal) 02 Nos. STQC Certified

3. 5 MP ANPR Camera 02 Nos. Products only

4. 2 MP IP PTZ Camera with 38X Optical Zoom 02 Nos.

5. NVR 64 Channel with 4 SATA Support Same OEM that of

03 Nos.
Cameras

6. 24 Port Core Switch with SFP ports 01 Nos. .

7. | 24 Port PoE Switch with SFP ports 15 Nos, | Netgear, TP-Link,

- - Cisco, HP, Alcatel

8. 8 Port PoE Switch with SFP ports 11 Nos.

9. Surveillance HDD 10TB WD, Seagate,

12 Nos. Toshiba, HP,
Hitachi
10. LED Professional Display Panel 55 Inch LG, Sansung, Sony,
02 Nos. .
Panasonic
11 UPS 6 KVA Online 30 Minutes Backup 01 No APC, Microtek,
) Luminous
12. | VMS Software o1 Nos Same OEM that of
’ Camera/NVR
13. SFP Modules 1G SM Syrotech, Panduit,
50 Nos. Systimax,
Securelink
14. UTP CAT6 Cable LSZH 305 mtrs Roll 30 Roll Molex, Legrand,
15. 6F SM OFC Armoured Fiber Cable Systimax, Panduit,
6600 Mtrs. Honeywell,
Digisol, D-Link
16. RJ 45 Connectors Pack (100 no. packet) Digisol, D-Link or
07 Pkts. .
equivalent
17. 6 Port LC Type LIU Fully loaded rack mount 26 Nos. Panduit, Systimax,
18. LC to LC 3 Mtrs. Fiber Patch Cord Levitom, Securelink,
44 Nos.
Syrotech

19. | Supply and Fixing of 9U Wall Mounted Rack 27 Nos
(600X600 MM) with all mounting Accessories ’ Comrack, Rittal,

20. | Supply and Fixing of 42U Floor Mount Rack 01 Nos Commrax
(600X800MM) with all mounting accessories )

21. | Supply and fixing of 25MM PVC conduit including Should be ISI
bends, flexible pipe, clamps and all the required 1500 Mtrs. Marked
supporting accessories

22. | Supply c?f 40MM HD.PE Pipe with all the required 6000 Mitrs. Should be ISI
supporting accessories Marked

23. Excavation Work (including road cutting etc.),

Laying 40MM HDPE Pipe with all the required
accessories and Laying of OFC Cable inside the As per direction of
. . . 6000 Mtrs. . )
HDPE Pipe (including placing “Cable Route Engineer in Charge
Marker” as per requirement) at minimum 01 mtr.
depth from the ground level
24, OFC Splicing Charges 130 Nos.

2.9 =
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SI.No. | Description Qty Den. Preferred Make Quoted
Make /
Model
25. | Supply and Installation of MS Pole (80mm Dia, 4 As per direction of
. 05 Nos. . .
Mtr. Height) for external Cameras Engineer in Charge
26. Laying of CAT6 UTP Cable inside the PVC Conduits As per direction of
with RJ-45 Connectors on both sides complete 9000 Mtrs. p .
. . . Engineer in Charge
with connections as required.
27. | Supply and Fixing of GI/PVC Box along VYIth Havells, Anchor,
modular base, cover plate of 12x9mm size, 01 27 Nos Polveab. Finolex
Switch (5A), 01 Socket (5A) and 2x1.5 mm copper ’ yean, !
. . . . Legrand
Wire (maximum distance for a point up to 5 mtrs.)
28. | Installation of all the supplied hardware 1 Lot -
. As per direction of
components based on site assessment and layout Engineer in Charge
plan along with Anti Bird Spikes on CCTV Cameras J &
PART-B — MAINTENANCE
29. Comprehensive Annual Maintenance Contact
(CAMC) for 5 year beyond warranty and defect
liability period of 01 year:-
(a) CAMC Charges for 1% Year
(b) CAMC Charges for 2™ Year
(c) CAMC Charges for 3™ Year
(d) CAMC Charges for 4" Year
(e) CAMC Charges for 5" Year
Bg..  a¥ra-
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TECHNICAL SPECIFICATIONS

1. 5MP IP BULLET CAMERA (FIXED LENS)

ANNEXURE - K

e .. Compliance
Feature Specifications (Yes/No)
Image Sensor 5 MP Bullet camera
1/2.8" Progressive Scan, CMOS Sensor or Better
Supported resolutions 2592 X 1944,2592 X 1520,2048 X 1536, 1920 X
1080,720p,D1,2CIF,CIF,VGA
Video Compression H.265, H.264, MIJPEG or Higher
Video Standard PAL / NTSC
Profile 1: Mainstream - 2592*1944@ 30fps (H.265/
H.264)
Number of Streaming profiles Profile 2: Substream - D1@30fps (H.265/
support ) H.264)
Profile 3: MJPEG - 2048*1536@8fps (MJPEG) or
D1/VGA@15fps(H.264/H.265)
Profile 4:1920*1080@30fps (H.265/H.264/MIJPEG)
Bitrate 128kbps-16Mbps or Better
Adaptive streaming Should Support
Unicasting/ Multicasting Support of Unicasting and Musticasting shall be provided
Shutter speed 1/15s-1/100000s or Better
- o Colour - 0.01 Lux @( F1.2 AGC ON)
Minimum lllumination Black & white - 0 Lux or Better
Signal to Noise Ratio (SNR) 70dB or better
Built In IR irradiance upto Min 30 mtrs
Day/Night Camera Switching Should Support
In case of Network failure, the Camera shall start
Network Failure recording recording on NAS or SD Card, which can be retrieved
back when the network connectivity restores (ANR)
Edge Storage 512 GB Onboard storage or better
Network Connectivity 10Base-T/100BaseTX Ethernet (RJ-45)
TCP/IP, UDP, HTTP, HTTPS, DHCP, DNS, DynDNS, DDNS,
Supported Network Protocols RTP, RTCP, RTSP, PPPOE, SMTP, NTP, SNMP, FTP,
TLS/SSL, SFTP, ICMP, IGMPv2 & v3, ARP, 802.1x, IPv4,
IPv6, QoS Layer 3, DSCP, CIFS, SSH, UPnP, Bonjour
Data Encryption All data, including sensitive data, is encrypted with AES
and RSA
IP Address Filtering Should Support
HTTPs Streaming Should Support
Edge Data Encryption Should Support
Network Authencation 802.1x Network authentication
Motion/No Motion Detection, Tamper Detection,
. . Trip/No Trip
Video Content Analytics (VCA) Detection, Object Intrusion/Zone Intrusion, Audio
Exception
Back light Compensation (BLC) Should Support
Wide Dynamic Range 120 dB or Better
Saturation/ Contrast/ Sharpness/Brightness/Auto
Image Enhancement Exposure/HVS-Forensic/Smart IR
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e .. Compliance
Feature Specifications (Yes/No)
Noise Reduction 2 DNR, 3 DNR
Power POE (802.3af/at), 12 V 2A or Better
Operating Temperature ~30°C- +60°C or better
Operating Humidity 95% or less
Ingress Protection IP67
Impact protection IK10
The MAC address of the camera shall be registered in the
MAC Address name of the OEM, and it must be registered in India.
. S,G & T, The IPCamera make and model shall appear on
ONVIF Compliance the ONVIF Conformant products List
Regulatory Approvals/ FCC, BIS, CE , RoHs, NDAA, STQC Certified as per MEITY
Certifications To be attach guidelines
IP camera & NVR Should be same Make
The IPCAM shall get connected to the destined NVR/VMS
Plug and Play when plugged in the network with adding from NVR or
VMS
2. 5MPIP BULLET CAMERA (VARI FOCAL)
Feature Specifications Compliance
(Yes/No)

Image Sensor

5 MP Bullet camera
1/2.8" Progressive Scan, CMOS Sensor or Better

Supported resolutions

2592 X 1944,2592 X 1520,2048 X 1536, 1920 X
1080,720p,D1,2CIF,CIF,VGA

Video Compression

H.265, H.264, MIPEG or Higher

Video Standard

PAL/NTSC

Number of Streaming profiles
support

Profile 1: Mainstream - 2592*1944@ 30fps
(H.265/H.264)

Profile 2: Substream - D1@30fps (H.265/H.264)
Profile 3: MJPEG - 2048*1536@8fps (MJPEG) or
D1/VGA®@ 15fps(H.264/H.265)

Profile 4:1920*1080@30fps (H.265/H.264/MIPEG)

Bitrate

128kbps-16Mbps or Better

Adaptive streaming

Should Support

Unicasting/ Multicasting

Support of Unicasting and Musticasting shall be provided

Shutter speed

1/15s-1/100000s or Better

Minimum lllumination

Colour - 0.01 Lux @( F1.2 AGC ON)
Black & white - O Lux or Better

Signal to Noise Ratio (SNR)

70dB or better

Lens focal length

2.8 to 12 mm motorized, HFOV- 106-32°, DFOV- 142-39°,
VFOV- 73-23° minimum

Built In IR irradiance upto

Min 50mtrs

Day/Night Camera Switching

Should Support

Network Failure recording

In case of Network failure, the Camera shall start
recording on NAS or SD Card, which can be retrived back
when the network connectivity restores ( ANR)

Edge Storage

512 GB Onboard storage or better

Network Connectivity

10Base-T/100BaseTX Ethernet (RJ-45)

Supported Network Protocols

TCP/IP, UDP, HTTP, HTTPS, DHCP, DNS, DynDNS, DDNS,
RTP, RTCP, RTSP, PPPOE, SMTP, NTP, SNMP, FTP,

TLS/SSL, SFTP, ICMP, IGMPv2 & v3, ARP, 802.1x, IPv4,

(y/z e
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Compliance

Feature Specifications (Yes/No)
IPv6, QoS Layer 3, DSCP, CIFS, SSH, UPnP, Bonjour
Data Encryption All data, including sensitive data
IP Address Filtering Should Support
HTTPs Streaming Should Support
Edge Data Encryption Should Support
Network Authencation 802.1x Network authentication
Detection: Motion Detection, View Tamper Detection,
Trip/No Trip Detection, Object Intrusion/ Zone Intrusion,
Video Content Analytics (VCA) Loitering, IP Conflict, Network Disconnect, Storage Full,
Alarm In
Alert: IP conflict, Network disconnect, storage full, time
triggered, Manual Trigger.
Back light Compensation (BLC) Should Support
Wide Dynamic Range 120 dB or Better
Image Enhancement Saturation, Contrast, Sharpness, Brightness, Auto
Exposure, Gamma , White balance, Intelligent Defog
Noise Reduction 2 DNR, 3 DNR
Power POE (802.3af/at), 12 V 2A or Better
Operating Temperature ~30°C- +60°C or better
Operating Humidity 95% or less
Ingress Protection IP67
Impact protection IK10
The MAC address of the camera shall be registered in the
MAC Address name of the OEM, and it must be registered in India.
. S,G & T, The IP Camera make and model shall appear on
ONVIF Compliance the ONVIF Conformant products List
Regulatory Approvals/ FCC, BIS, CE, RoHs, NDAA, STQC Certified as per MEITY
Certifications To be attach guidelines
IP camera & NVR Should be same Make
The IPCAM shall get connected to the destined NVR/VMS
Plug and Play when plugged in the network with adding from NVR or
VMS
3. 4 MP ANPR CAMERA
Feature Specifications Compliance
(Yes/No)

Image Sensor

5 MP Bullet camera
1/2.8" Progressive Scan, CMOS Sensor or Better

Supported resolutions

2592 X 1944,2592 X 1520,2048 X 1536, 1920 X
1080,720p,D1,2CIF,CIF,VGA

Video Compression

H.265, H.264, MJPEG or Higher

Video Standard

PAL/NTSC

Number of Streaming profiles

Profile 1: Mainstream - 2592*1944@ 30fps
(H.265/H.264)
Profile 2: Substream - D1@30fps (H.265/H.264)

support Profile 3: MJPEG - 2048*1536@8fps (MJPEG) or
D1/VGA@15fps(H.264/H.265)
Profile 4:1920*1080@30fps (H.265/H.264/MIJPEG)
Bitrate 128kbps-16Mbps or Better

Adaptive streaming

Should Support

Unicasting/ Multicasting

Support of Unicasting and Musticasting shall be provided

/)
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Feature

Specifications

Compliance

Shutter speed

1/15s-1/100000s or Better

(Yes/No)

Minimum lllumination

Colour - 0.01 Lux @( F1.2 AGC ON)
Black & white - O Lux or Better

Signal to Noise Ratio (SNR)

70dB or better

Lens focal length

2.8 to 12 mm motorized, HFOV- 106-32°, DFOV- 142-39°,
VFOV- 73-23° minimum

Built In IR irradiance upto

Min 50mtrs

Day/Night Camera Switching

Should Support

Network Failure recording

In case of Network failure, the Camera shall start
recording on NAS or SD Card, which can be retrived back
when the network connectivity restores ( ANR)

Edge Storage

512 GB Onboard storage or better

Network Connectivity

10Base-T/100BaseTX Ethernet (RJ-45)

Supported Network Protocols

TCP/IP, UDP, HTTP, HTTPS, DHCP, DNS, DynDNS, DDNS,
RTP, RTCP, RTSP, PPPOE, SMTP, NTP, SNMP, FTP,
TLS/SSL, SFTP, ICMP, IGMPv2 & v3, ARP, 802.1x, IPv4,
IPv6, QoS Layer 3, DSCP, CIFS, SSH, UPnP, Bonjour

Data Encryption

All data, including sensitive data, is encrypted with AES
and RSA

IP Address Filtering

Should Support

HTTPs Streaming

Should Support

Edge Data Encryption

Should Support

Network Authencation

802.1x Network authentication

Video Content Analytics (VCA)

Detection:Motion Detection, View Tamper Detection,
Trip/No Trip Detection, Object Intrusion/ Zone
Intrusion,Loitering, IP Conflict, Network
Disconnect,Storage Full, Alarm In
Alert: IP conflict, Network disconnect, storage full, time

triggered, Manual Trigger.

Back light Compensation (BLC)

Should Support

Wide Dynamic Range

120 dB or Better

Image Enhancement

Saturation,Contrast, Sharpness, Brightness, Auto
Exposure, Gamma , White balance, Intelligent Defog

Noise Reduction

2 DNR, 3 DNR

Power

POE (802.3af/at), 12 V 2A or Better

Operating Temperature

~30°C- +60°C or better

Operating Humidity

95% or less
Ingress Protection IP67
Impact protection IK10

MAC Address

The MAC address of the camera shall be registered in the
name of the OEM, and it must be registered in India.

ONVIF Compliance

S,G & T, The IPCamera make and model shall appear on
the ONVIF Conformant products List

Regulatory Approvals/
Certifications To be attach

FCC, BIS, CE, RoHs, NDAA, STQC Certified as per MEITY
guidelines

IP camera & NVR

Should be same Make

Plug and Play

The IPCAM shall get connected to the destined NVR/VMS
when plugged in the network with adding from NVR or

VMS

7Y
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4. 2 MP PTZ CAMERA WITH 38X OPTICAL ZOOM

e .. Compliance
Feature Specifications (Yes/No)
Resolution 2 MP (1920 x 1080)
Sensor Type and Size 1/2.8"CMOS 2MP Progressive Scan
Minimum lllumination Color: 0.5Lux, B/W: 0.05Lux
Focal Length 4.4 mm - 169.4 mm
Focus Range 3m to infinity
HFOV: 65.66°-1.92°,
Field of View (FOV) VFOV: 39.43°-1.06°,
DFOV: 72.78°-2.24°
Focus Motorized Varifocal
Aperture F1.6-F4.9
IR Range : Up to 250m or better
IR Details IR LED Wavelength: 850nm
IR Switching: Auto/ Manual
Pan Pan Range: 360°, Pan Speed:1°/s to 240°/sec
. Tilt Range: -15° to 90° (auto-flip), Tilt Speed: 1°/s to
Tilt Range 200°/s
Presets 300
Patrol 8 patrols, 32 presets each
Pattern 4 pattern scans, 10+ min each
Power Off Memory Yes
Audio IN & OUT 1-1
. Audio Streaming: Two way Audio
Audio and Codec Audio Compression : G.726, G.711 a-law/u-law
Alarm In & Out 2-2
SD Card Up to 512GB
No. of Stream Profiles 4
Four streams support
Profile 1:- 1080p(2MP)/720p/D1/VGA/2CIF/CIF/QCIF
upto @60 fps(H.265/H.264)
) Profile 2:- D1/VGA upto @30fps(H.265/H.264)
Stream Profiles Profile 3: 1080p(2MP)/72F())p/D1/VgA @8fps (MIPEG) or
D1/VGA@15fps(H.264/H.265)
Profile 4:1080p(2MP)/720p/D1/VGA @ 30 fps
(H.265/H.264/MJPEG)
Available Resolutions 1920x1080, 720p, D1, VGA, 2CIF, CIF
Max Resolution 1920 x 1080
Bitrate 128kbps - 16Mbps
Bitrate Type CBR, VBR
Four streams support
Profile 1:- 1080p(2MP)/720p/D1/VGA/2CIF/CIF/QCIF
upto @60 fps(H.265/H.264)
. . Profile 2:- D1/VGA upto @30fps(H.265/H.264)
Video Compression Profile 3: 1080p(2MP)/720p/D1/VGA @8fps (MIPEG) or
D1/VGA@15fps(H.264/H.265)
Profile 4:1080p(2MP)/720p/D1/VGA @ 30 fps
(H.265/H.264/MIJPEG)
Frame Rate 1-60fps
Shutter Speed 1/15s - 1/10000s
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Compliance

Feature Specifications (Yes/No)
Optical Zoom 38x or better
Digital Zoom 16x
Adaptive Streaming Yes
ONVIF Profiles S,G,and T
Edge Recording Yes
Alarm Recording Pre and Post
Motion Recording Yes
Time Triggered Yes
Video Parameters Snapshot, BLC, HLC, AWB, AGC, Day/Night, Dynamic FPS
Privacy Masks 8
WDR True WDR (120dB)
SNR 70dB or Better

Image Enhancement

Saturation, Contrast, Sharpness, Brightness, Auto
Exposure, Smart IR, HVS-Forensics

DNR

2D & 3D

Video Analytics

Motion Detection, View Tamper Detection, Trip/No Trip
Detection, Object Intrusion/ Zone
Intrusion,Loitering,Missing/ Abandoned Object,Audio
Exception,IP Conflict,Network Disconnect,Storage
Full,Time Triggered,Alarm In,Object Counting

Alert

IP Conflict Alert, Network Disconnect Alert, Storage Full
Alert

Upload Image/Clip

SD, NAS, SFTP

Notifications

E-mail, SMS, TCP

Supported Protocols

TCP/IP, UDP, HTTP, HTTPS, DHCP, DNS, DynDNS, DDNS,
RTP, RTCP, RTSP, PPPOE, SMTP, NTP, SNMP, FTP,
TLS/SSL, SFTP, ICMP, IGMPv2 & v3, ARP, 802.1x, IPv4,
IPv6, QoS Layer 3, DSCP, CIFS, SSH, UPnP, Bonjour

Secure Boot Yes
Signed Firmware Yes
Data Encryption AES256

IP Filtering Yes
HTTPs Streaming TLS1.2
Edge Data Encryption Yes
Network Authentication 802.1x
Secure Firmware Upgrade Yes
Anti-roll back Firmware Yes
Web Login Protection Yes
Debug Interface Protection Yes
Power Supply 24VDC 2.5A, AC
POE+ Support Yes
Power Consumption Max 40W
Operating Humidity <90%

Operating Temperature

Operating :-30°C to 60°C
Storage: -30°C to 70°C

Communication Interface

1x Ethernet RJ-45

Storage Options

NAS, SD Card

Regulatory Approvals/
Certifications To be attach

FCC, BIS, CE, RoHs, NDAA, STQC Certified as per MEITY
guidelines
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5. 64 CHANNEL NETWORK VIDEO RECORDER (NVR)

e .. Compliance
Feature Specifications (Yes/No)
Input
Video Input 64 Channel
Max Resolution 12 MP
Incoming
Bandwidth 640M
Outgoing
Bandwidth 640M
Output
HDMI 2-ch, 3840%x2160, 2560x1600, 2560x1440, 1920x1080,
HDMI/VGA 1440x900, 1366x768, 1280x800, 1280x720,1024x768, 800x600 VGA
Output 2-ch, 1920x1080, 1440x900, 1366x768, 1280x800, 1280x720,
1024x768, 800x600
Screen Split 1/3/4/6/8/9/10/13/16/20A/20B/25/32/36/40/64
Audio Output 1x3.5mm, 1xBNC
Decoding
Decoding H.265+/H.265/H.264
Format
Recording 16MP/12MP/8MP/6MP/5MP/4MP/3MP/1080P/UXGA/720P/VGA/
Resolution 4CIF/DCIF/2CIF/CIF/QCIF
Preview 3x16MP, 4x12MP, 6x8MP, 8x6MP, 9x5MP, 12x4MP, 16x3MP,
Capability 16x1080P, 16x720P
Synchronous 3x16MP, 4x12MP, 6x8MP, 8x6MP, 9x5MP, 12x4MP, 16x3MP,
Playback 16x1080P, 16x720P
Records
. Yes
Encryption
Hard Disk
SATA 4 SATA interfaces for 4 HDDs
Capacity Up to 18TB each
eSATA Interface 1 eSATA interface
External
Interface
Network 2xRJ45 self-adaptive 10/100/1000 Mbps network interface
Interface
USB Interface 2xUSB 2.0, 1xUSB 3.0
Serial Interface 2xRS-485, 1xRS-232
Network
TCP/IP, ICMP, HTTP, HTTPS, FTP, DHCP, DNS, DDNS, RTP, RTSP, RTCP,
Protocols PPPoE, NTP, UPnP, SMTP, | GMP, IPV4, IPV6, Multicast, ARP, UDP,
SNMP, SSL, Telnet, NFS
System
Compatibility ONVIF (PROFILE S/T)
Face Detection & Recognition, Vehicle & Pedestrian Detection, Cross
Counting, Heat Map, Crowd Density Detection, Perimeter Intrusion
Support Al Detection, Line Crossing Detection, Object Detection, Video
Tempering, Queue Length Detection, License Plate Detection, Rare
Sound Detection, Region Entrance & Exiting
General
Operating -10°C~55°C, 10%~90% RH
Conditions
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e as Compliance
Feature Specifications (Yes/No)
Power Supply AC100~240V, 50/60HZ
Consumption .
(withoutFI)-IDD) <100W (without HDD)
Chassis 2U
6. 24 PORT CORE SWITCH WITH SFP PORTS
Feature Specifications Compliance
- (Yes/No)
Physical Interfaces .
1/10G Base-X SFP+ Port 24 Nos
1/10G/25G SFP+ Ports 04 Nos.
RJ45 10/100/1000BASE-T 01 No.
Console USB-C 2 x USB-A (back)
CPU/ Memory
CPU Quad-Core Cortex-A57 ARMv8 1.8Ghz 64-bit
RAM 2GB
Packet Buffer Memory 32 MB
Flash 512 MB
LEDs Per port: Speed, Link, Activity
- Per device: Power, Fan and PoE Power Status
Operating Temperature: 32° to 122°F (0° to 50°C)
Operating Humidity: 90% maximum relative humidity, non-
. condensing
Environmental
Storage Temperature: — 4° to 158°F (—20° to 70°C)
Storage Humidity: 95% maximum relative humidity, non-
condensing
CE mark, commercial
FCC Part 15 Class A, VCCI Class A
Class A EN 55022 (CISPR 22) Class A
Certifications Class A C-Tick
EN 50082-1
EN 55024
CSA certified (CSA 22.2 #950)
UL listed (UL 1950)/cUL IEC 950/EN 60950
Limited Lifetime Hardware Warranty
Warranty - -
Replacement with New porducts, No repair products.
7. 24 PORT POE SWITCH WITH SFP PORTS
Feature Specifications Compliance
reature (Yes/No)
Physical Interfaces
10/100/ 1.000 Base-T auto- 24 Nos
sensing PoE ports
Dedicated 100/1000 Base-X
Fiber SFP ports 02 Nos.
Performance
Bandwidth 48 Gbps non-blocking
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Compliance

Feature Specifications (Yes/No)
Forwarding modes Store-and-forward
CPU Quad-Core 1.8Ghz 64-bit or higher
RAM 2GB
Packet Buffer Memory 32 MB
Flash 512 MB
LEDs Per port: Speed, Link, Activity
- Per device: Power, Fan and PoE Power Status
Operating Temperature: 32° to 122°F (0° to 50°C)
Operating Humidity: 90% maximum relative humidity, non-
. condensing
Environmental
Storage Temperature: — 4° to 158°F (—20° to 70°C)
Storage Humidity: 95% maximum relative humidity, non-
condensing
CE mark, commercial
FCC Part 15 Class A, VCCI Class A
Class A EN 55022 (CISPR 22) Class A
Certifications Class A C-Tick
EN 50082-1
EN 55024
CSA certified (CSA 22.2 #950)
UL listed (UL 1950)/cUL IEC 950/EN 60950
Limited Lifetime Hardware Warranty
Warranty - -
Replacement with New products, No repair products.
8. 08 PORT POE SWITCH WITH SFP PORTS
Feature Specifications Compliance
(Yes/No)
Physical Interfaces
10/100/1000 Mbps Base-T 08
auto-sensing PoE ports
1000 Base-x SFP uplink 02
ports
Power Specifications
PoE 55 Watts of power budget
Power consumption 69.5W maximum
Power Source 12V, 1.0A external power adapter
Flash 512 MB
Per RJ45 port: Link/activity, speed, PoE status
Status LEDs Per device: Power, PoE Max
Per SFP port: Link/speed
Operating temperature: 32° to 122° F (0° to 50° C)
Storage temperature: -4° to 158° F (-20° to 70° C)
Environmental Operating humidity: 90% maxim'um relative humidity, non-
condensing
Storage humidity: 95% maximum relative humidity, non-
condensing
CE mark, commercial
FCC Part 15 Class B, VCCI Class A
Certifications Class A EN 55022 (CISPR 22) Class A
C-Tick
EN 55024
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Feature Specifications C?;: E}l:l:():e
Limited Lifetime Hardware Warranty
Warranty - -
Replacement with New products, No repair products.
9. SURVEILLANCE HARD DISK 10 TB
Feature Specifications Compliance
Feature pecitications
(Yes/No)
Capacity 10TB
Form Factor 3.5Inch
Interface SATA
Transfer Rate Upto 273 MB/s
Disk Speed (RPM) 7200
Operating Temperature 5 deg. to 60 deg.
10. LED PROFESSIONAL DISPLAY PANEL 55 INCH
Feature Specifications Compliance
Feature pecitications
(Yes/No)
Screen Size (Diagonal) 55 Inch
Display Resolution 3840 x 2160
Viewing Angle 178 Degree
No. of HDMI Ports 03
No. of USB Ports 02
Power Supply 220 Volts 50 Hz Single Phase
11. UPS 6 KVA ONLINE 30 MINUTES BACKUP
Feature Specifications Compliance
Feature pecitications
(Yes/No)
Rating 6.0 KVA.
Backup Time 30 MINUTES
Input Voltage AC Single phase 160V - 260V 50Hz.
Output Voltage AC Single phase 230V +/-1% 50 Hz.
Warranty 02 Years
12. VMS SOFTWARE
. Compliance
Feature Specifications (Yes/No)
Minimum number of CCTV Cameras Supported 400
Minimum number of Users Supported 50
Maximum No. of the Concurrent Users 20
No. of Video Recorders per server IPC Channel Based
BACnet Integration Yes
Custom Audio Alert for Events Format - .wav; Size: 2Kb -
10Mb; No. of Audio: 1000
Centralized / Distributed
Management & Recording
Components
7
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. Compliance
Feature Specifications (Yes/No)
Management Server
Recording Server
Fail-over Server Notification
Deployment Architecture S.erver
License Server
Transcoding Server
ONVIF Server
Centralized Management & Control Yes
Operating System Platform Microsoft Windows
DBMS Support Ms-SaL
Video Wall/ Multi-Display Yes
ONVIF Support Yes, Profile Sand G
Multiuser Login Allowed
Login Via SSL - Secured Socket Layer Login Yes
Retrieval of Password through OTP (SMS/ E-mail) Yes
E-mail & SMS Templates for Events & Action Yes (Default and Custom)
Creating Custom/User-defined Events/ Alerts Yes
Calling Custom Events through TCP and HTTP API Yes (Trigger)
Integrating COSEC & Custom Database Yes (For User & Vehicle
Activity/ Events Logs Yes, with Custom Search
License Management Configuration Yes
Vehicle & User Attributes Yes (Add/ Edit/ Delete)
Failover Recording Server Without Additional Cost Yes
Redundant Recording Server without additional License Yes
ONVIF RTSP Server without additional License Yes
Transcoding Server without additional License Yes
Configuring Camera & Device Yes
Video Compression Format H.265/H.264/ MPEG-4/
MIJPEG
Crowd Movement (Crowd Premise & Grouping) Yes
License Plate Detection & Recognition/ Automatic Yes
Number Plate Recognition
Reports Yes
Vehicle Detection
Vehicle Identified
Vehicle Unidentified
Blacklisted Vehicle Identified
White listed Vehicle Identified
Suspected Vehicle Identified
Licensing Lifetime
13. UTP CAT6 CABLE LSZH 305 MTRS ROLL
Feature Specifications Compliance
- (Yes/No)
No. of Pairs
Wire Tyre 23 AWG Solid Base Copper
Length 305 Mtrs.
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14. 6F SM ARMOURED OPTICAL FIBRE CABLE

Feature Specifications c?\?; z;'l\alg;:e
No. of Fibres in Tube 06 Nos.
Mode Single Mode
Outer Jacket Balck HDPE
Strength Member 02 FRP Rod
Moisture Barrier Thixotropic Gel with Moisture Blocking Tape
Armouring ECCS Aromuring over Tube 0.150 mm
Tensile Strength 1500N
Crush Strength 3000N
Others Should be 10G Ready
15. 9U WALL MOUNTED RACK
Feature Specifications Compliance
— (Yes/No)
Rack Height 9U (1U = 44.45 mm)
Rack Width 550 mm
Rack Depth 400 mm
Front Door Toughened Glass Door
Certification ISO9001 Manufacturer
16. 42U FLOOR STANDING RACK
Feature Specifications Compliance
— (Yes/No)
Rack Height 42U (1U = 44.45 mm)
Rack Width 600 mm
Rack Depth 600 mm
Front Door Toughened Glass Door
Rear Door Steel Door
Cable Manager Rack should have 1 Horizontal Cable manager - PVC Finger Duct
w/ Removable Cover,19", 1U, 60mm,
Power Management Rack should have 1 No Server /IT Rack mount vertical power
distribution unit, 1Ph, 250V, 16A, 50/60Hz, Zero U standard with
12 X Indian Round Pin 5/15A Elcom socket, 16A SP MCB Circuits
with 1.5sgmm 3core 2.5mtr cable with 15A Top - PDU Rating 3.7
KVA
Fans Rack should have Fan tray with 2 no’s 90 CFM Fan
Certification ISO9001 Manufacturer
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ANNEXURE-L

Make-in-India (MII) Local supplier certificate (as per order No P-45021/2/2017-PP (BE-II) by DPIIT,
Ministry of Commerce and Industry, Gol.)

Bid number:
Name of the item(s):

I/We certify that the item(s) offered meets the local content requirement for
= Class | Local supplier (Minimum 50% of local content)

= (Class Il Local supplier (Minimum 20%, but less than 50%, of local content)

(Select one of the above and strike off the other)
Percentage of local content in the quoted product(s) is

Details of the location(s) at which local value addition made:

(Site/facility address where local value addition is made)

Authorized Signatory:
Seal:

Sg .
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ANNEXURE-M

Receipt of Deposition of Original EMD

Ref. No.: Date:

1. | Name of Work Design, Supply, Installation, Testing and
Commissioning of IP Based CCTV Surveillance
System at the Central University of Punjab, VPO
Ghudda, Bathinda

2. | NIT No. CUPB/Engg./25-26/06

3. | Estimated Cost Rs. 92,69,182/-

4. Amour'mt of Earnest Money Rs.1,85,400/-
Deposit

5. | Last date of submission of 28/08/2025upto 1500 Hrs
bid

1. Name of Contractor

2. Form of EMD

3. Amount of
Earnest Money Deposit

4. Date of
submission of EMD

Signature, Name and Designation of
EMD receiving officer (Security Officer or his
representative) along with Office Stamp

Note :-

1. The Security Officer, CU-Punjab or his representative should receive the original EMD for the tender.

2. The Security Officer while receiving the EMD in original form shall examine the EMD deposited by the
bidder as per the terms and conditions of the NIT, and shall issue a receipt of deposition of earnest money.
The receipt may be issued by his representative also.

&/A{ R
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ANNEXURE-N

SITE SURVEY CERTIFICATE

Ref. No.: Date:
I/We authorized representative of
M/s have visited the site(s) for Supply,

Installation, Testing and Commissioning of IP Based CCTV Surveillance System at the Central
University of Punjab, VPO-Ghudda, Bathinda, described in Tender Document No.
on (date). We have inspected the site to

undertake above work with reference to its location and all necessary requirements etc. We
have submitted this offer after satisfying ourselves about the local conditions, local cost etc. We
have quoted our rate for items mentioned in the BoQ, as per specifications and service required
in accordance with the terms and condition mentioned in the tender document.

Signature of Bidder’s Representative(s) with
Name(s), Mobile Number(s)

Signature, Name and Designation of
Issuing Officer (Security Officer or his
representative) along with Office Stamp
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