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TENDER NOTICE

NAME OF WORK: Dry Wall Partition and Other Works for CIL in Central University of Punjab

NIT/RFP No.:
Estimated cost of work:

Earnest Money:
Performance Guarantee:
Security Deposit
Compietion Period

Defect liability Period:

This bid document contains

CUPB/Engg./2024-25/ 05 dated 03 /0242025
Rs. 5,74,500/- (Based on CPWD DSR-2023 Rates for Civil Works

and Market Rate for Electrical Work)

2% of Tendered Value of Contract

5% of Tendered Value of Contract

5% of Tendered Value of Contract

45 days

12 months

62 pages, from 01 to 62 including the cover page
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(E-tendering Notice)

Registrar, Central University of Punjab, Main Cafnpus, Village Ghudda Bathinda (Punjab)-151401, invites
percentage rate offers in two bids system (i.e. Technical Bid and Financial Bid) from the eligible
contractors/firms for DRY WALL PARTITION AND OTHER WORKS FOR CIL IN CENTRAL UNIVERSITY OF

PUNJAB

The estimated cost of the work is Rs. 5,74,500/- (Based on CPWD DSR-2023 Rates for Civil Works and
Market Rate for Electrical Work), Earnest Money: 2% of Tendered Value of Contract and the time for
completion is 45 days. The Bid forms and other details can be seen and downloaded from the websites:
www.cup.ac.in and www.cup.edu.in and
https://eprocure.gov.in/eprocure/app?page=FrontEndTendersByOrganisation&service=page

NIT No.: CUPB/Engg./2024-25/DS dated £ /07/2025
Last date & time of submission of online bid is j2./£2/2025 up to 1500 Hrs along with a processing

fee of Rs 1,000/- (Rupees One Thousand only)

The Registrar,

Central University of Punjab (CUPB)
Main Campus

Village Ghudda

Bathinda (Punjab) — 151401

b~
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Detailed E-tendering Notice

Registrar, Central University of Punjab, Main Campus, Village Ghudda, Bathinda {Punjab)-151401, invites
percentage rate offers in two bid system (i.e. Technical bid & Financial bid) from the eligible
contractors/Firms for DRY WALL PARTITION AND OTHER WORKS FOR CIL in CENTRAL UNIVERSITY OF

PUNJAB

NIT No.

UPB/Engg.jzoz4-zs/ 0S dated 05 / 03./2025

Name of work

DRY WALL PARTITION AND OTHER WORKS FOR CIL in CENTRAL
UNIVERSITY OF PUNJAB

Estimated cost of work

Rs. 5,74,500/- (Based on CPWD DSR-2023 Rates for Civil Works and
Market Rate for Electrical Work)

Time allowed for completion
of work

45 days

Earnest Money Deposit

2% of Tendered Value of Contract

Bid documents

Bid documents can be seen and downloaded from the CU, Punjab
website: www.cup.ac.inand www.cup.edu.in and
https://eprocure.gov.in/eprocure/app?page=FrontEndTendersByOrgan
isation&service=page from 1t0 62

Last Date and time of
submission of online bids
along with scanned copy of
all documents

12 / ©2/2025 at 1500 hrs along with a processing fee of Rs 1,000/- (Rs
One Thousand only) offline mode in the form of a Demand Draft/ Pay
Order in favor of Central University of Punjab payable at Bathinda,

Date of online opening
Technical Bid

18/ 02/2025

Validity of Bid

90 (Ninety) days from the date of opening of Financial bid.

Opening of online Financial

To be opened on CPP Portal of those Bidders who qualify as per laid

submission of technical bids
offline

Bids of Technically jdown parameters in Technical Bid Stage {Date and time to be finalized
qualified Bidders later by the university)
Address and Venue of | The hard copy of the technical bid along with documents and/ or

affidavit should be submitted to the office of the Executive Engineer
Central University of Punjab, Main Campus, At Village Ghudda,
Bathinda {Punjab)-151401 on {2 / ©4 /2025 by 1500 hrs
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1.0

2.0

3.0

40

5.0

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR
TENDERING AND SUBMISSION OF DOCUMENTS

INTRODUCTION

Percentage rate offers under two bids system are invited from the eligible contractors/firms for
“DRY WALL PARTITION AND OTHER WORKS FOR CIL IN CENTRAL UNIVERSITY OF PUNJAB”similar
prOJects A similar prolect here means “Civil Works.”.

BROAD SCOPE OF WORK

The proposed work involves providing dry wall partition using 12.5mm thick gypsum board (for
making double door provision), gypsum board false ceiling, providing and fixing aluminium door
shutters, paint work and installation of LED ‘panel lights:in: the Central Instrumentation
Laboratory. (details as per BOQ).

At any time before the submission of tender, the CUPB may, for any reason, whether at its own
initiative or in response to a clarification requested by an invited bidding firm, modify the
Documents by suitable amendments The amendments shall be uploaded on CPP portal and will
be binding on the prospectlve bidders. The CUPB may, at its discretion, extend the deadline for
the submission of proposals.

LOCAL CONDITIONS AND PRELIMINARY .COSTS

{a) Each Bidder should fully‘acquaint himself of all local conditions, local bye laws and factors,
which may have any effect on the execution of works covered under this document. It will be
understood and agreed that all the factors have properly been investigated and considered
by the Bidders before submitting the proposals. CUPB will not-entertain any claim or financial
adjustment or modifications in time schedule which arise due to inadequate appreciation by
the Bidder at the time of submission of bid. The bidders are strongly advised to inspect the
site‘and assess all'site and geotechnical conditions, before bidding for the work.

(b) All costs for preparing and submitting the tender and its submission, mcludmg site visits etc.
shall be borne by the Bidders. No claim would be accepted/ entertained at a later date
arlsmg out of unadequate assessment of site conditions/requirements,

TIME SCHEDULE
Time for completion of the work will be 45 days.
EARNEST MONEY

{i} 2% of the tendered value of wark.

(i)  Earnest Money can be paid in_the form of Demand Draft, or Pay Order, or Banker’s
Cheque, or Deposit at Call Receipt of a Scheduled Bank, or Fixed Deposit Receipt
{drawn in the favour of “Registrar, Central University of Punjab, Bathinda”), or -Bank
Guarantee (with a validity of 6 months from the last date of receipt of tender). The
original EMD should be deposited in the office of Executive Engineer, CU, Punjab within
the period of bid submission. The Executive Engineer or his representative shall issue a
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6.0

7.0

(iii‘)

receipt of deposition of the Earnest Money Deposit to the bidder in a prescribed format
(enclosed) uploaded in the NIT. The receipt shall also be uploaded online by the

 intending bidder upto the specified bid submission date and time.

Action as‘per Bid Security Declaration shall be taken by CUPB in the following events:
(a) If the proposalis withdrawn during the validity period or during the extension
agreed by the bidder thereof. ;

(b) If the Proposal is varied or modified in a manner not acceptable to the department
after.opening of Proposal during the validity period or.any extension thereof.

(c):If the Bidders tries to influence the evaluation process:

(d) If after the award of work, the bidder fails to commence the work and/or fails to
submit the Performance Guarantee within the stipulated time.

SUBMISSION OF TECHNICAL AND FINANCIAL BIDS

(i)

(i)

(il

(iv)

(v)

(vi)

Tender. document can be downloaded from www.cup.ac.in or www.cup.edu.in and
https://eprocure:gov.in/eprocure/app?page=FrontEndTendersByOrganisation&service=p
age. The bidder would submit their bids along with a processing fee of Rs 1,000/- (Rs One
Thousand.Only). ~

The proposals shall be uploaded online in two parts, viz, Technical bid and Financial bid.
The Technical bid should also be submitted in hardcopy with envelope having marked
with “Technical bid” in bold and shall also include the Tender Processing Fee and Earnest
Money Deposit, duly signed along with all the enclosures and documents.

If any bidder submits ‘the Financial bid through offline mode, the bid will not be
considered and CUPB will have the right to reject such bidders.

Bidders should quote their rates ONLINE in the schedule given (Bill of Quantities) and
the same will be uploaded online only.

The sealed envelopes contalning Tender fee, Earnest Money Deposit & Technical Bid
along with supporting documents should be placed in a bigger sealed cover. The top of
cover -must:also contain Name and Address of the bidder, telephone numbers, email
address and other contact details for further correspondence.

TECHNICAL BID

The formats for submission are enclosed in this document as ‘Annexure and Proforma’ to help
the Bidders in submission of offers.

The following documents should be attested by Gazetted Officer/ Notarized:

1) The documents for eligibility criteria.
2) Annexure ‘B'& ‘E’.

Apart from the above all others documents should be self-attested by the bidders.
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7.1 List of Documents to be submitted by the bidder with technical bid

7.2

8.0

The hard copy of the technical bid along with documents and/ or affidavit should be
submitted to the office of the Executive Englneer Central University of Punjab, Main
Campus, At Village Ghudda, Bathinda (Punjab)-151401 upto the specified date and time of
bid submission. (The documents of eligibility criteria and Annexure ‘B’& ‘E’ shall be attested
by gazette officer/ notarized. All:other documents should be self-attested by the bidders).

(i) Primary Eligibility: CPWD/ MES enlistment or enlistment with any other Central
Government Department/ Autonomous Organization for relevant class/category, for the
tendered value of this work. Further, the Bidder should have satisfactorily completed
minimum one similar project of 80% value of the work order value or two similar projects
of 60% value each or three similar projects of 40% value each during the last 03 years
ending previous day of last date of submission of tender. The value of similar completed
projects during the last 03 years shall be brought to current costing level by enhancing
the actual value of work at a simple and nhon-compounding rate of 7% per annum
calculated from the date of completion previous day of last date of submission of tender.
{Annex-A & E) ‘

(i) Balance sheet duly signed by the CA (certificate)/ITR of last three financial years should
also be attached.
(iii) - An affidavit declaring that the bidder has not been debarred/ restrained/ black listed by
any Central Govt./ State Govt. agency/ Autonomous body of the Central or State Govt./
PSU etc. (Annexure-B), duly attested by Gazetted Officer/Notary.
{iv) Integrity Pact (Annexure—C) :
{v) “Integrity Agreement (Annexure-D)
{vi) ~Pan Cardissued by Income Tax Department.
{vii) Certificate of Registration for GST.
(Vi) Mandate Form (Annexure-H)

The above mentioned Annexure-B and D should be attested by Gazzeted Officer/Notarized.
Apart from Annexure- B and D, all other documents should be self-attested by the bidders.

The documents mentioned above and/or affidavit should be duly attested and scanned copies
uploaded , on
?page=FrontEndTendersByOrganisation&service=page

eprocure.gov.in/eprocure/a

The Bidders are advised to visit the site at village Ghudda, Bathinda and ascertain all facts
regarding the project sites. '

FINANCIAL BID

The bidders shall quote the rates on percentage rate offer above or below CPWD DSR rates, as
containedin the Bill of Quantity. The quoted percentage rate shall also include. the cost of all
visits of the bidders and their Associates/Employees to site of work, as nothing extra would be

'S
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9.0

10.0

12.0

13.0

... The quoted rates shall be inclusive of all prevallmg taxes, Ievues and GST m the Bill of
Quantmes of the Financial Bid. ~ ~ o ~ ‘
‘Nothmg extra in the shape of taxes/ GST wm be paud by the umverstty Only the rates

calculated as percentage of DSR quoted by the agency will be paid for items executed as per

Quoted prices should be firm and for Central University of Punjab (CUPB), Main Campus, Village
Ghudda 151401, Distt. Bathinda.

Note: , :
The rates quoted on percentage basis-as per the amount given in Bill of Quantity shall be
applicable for each item of the BOQ and its respective DSR item number:

For submitting the rates and other details; the bidder-shall quote rates both in figures. and words
and shall work out the'amount on percentage. On checking if it is found that there is a difference
between'the rates quoted in figures andin words or in the amount worked out, the following
procedure shall be followed:

“When there is a difference between the rate in figures and in words, the rate quoted in words
shall be taken as correct.”

Language of Bids

All information in the bid shall be in English.

Validity

The offer shall remain valid for a period of 90 (Ninety) days from the date of opening of Financial
hid. :

The bids submitted without Earnest Money shall be out-rightly rejected and bids shall be liable
to be rejected, if:
i. -The Bidder is found ineligible.
ii. The bidder does not deposit EMD with the office of Executive Engineer, CU, Punjab.
iii. . The_ bidder does not upload all the ‘documents as . stipulated -in the bid document
including the copy of receipt for deposition of original EMD.
iv. If any other discrepancy is noticed later in the documents submitted. at the time of
submission of bid.
v. If the tenderer does not quote any percentage above/below, on the total amount of the
tender or-any section/ sub-head in percentage rate tender, the tender shall be treated as
invalid and will not be considered as lowest tender.

Tender documents consisting of terms and conditions of contract to be complied with by the

bidder and other necessary documents can be seen at the CUPB website: www.cup.ac.in and
www.cup.edu.in and

https://eprocure.gov.in/eprocure/app?page=FrontEndTendersByOrganisation&service=page

‘Page 90f62




140

15.0

16.0

17.0

18.0

< CUPB reserves the right to reject any prospectlve appllcatlon wnthout assigning any reason and to

restrict the hst of quallfled Bidders to any number deemed suitable by it, |f too many bIdS are

received satisfying the laid down criterion.

Late tenders wi!l not be‘accepted.

- The rates should be quoted in “FORMAT OF TENDER.

The payment to the contractor will be made in RA bill.; Detailed measurement of the work:will be
taken and final bill will be made as per actual measurement taken on site duly certified by
Engineer-in-charge. ~ -

The site can be seen on any working day before quoting for work In case the contractor/firm
needs any clarification/ assistance, he may contact the office of Executive Engineer, CU, Punjab
on any working day:during the office hours:

W
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1.3

14

GENERAL TERMS AND CONDITIONS

GENERAL PROViSIONS:

Defmltrons

Unless the context otherwrse requrres, the followang terms whenever used:in th|s contract have

.the followmg meanmgs , r G
‘: "Appllcable law" _means the law and any other lnstruments havmg the force of law in:India, as

they may be issued and in force from time to time; ~

“Contract” means the contract including all Annexes hereto and all documents herein attached
and the amendments which the PARTIES may hereafter agree in writing to be made to this
CONTRACT; ey e :

“Effective Date" means the date on which thus contract comes:into force and effect pursuant to
condition 2.1 below; : i '
”Contractor" “Contractor” shall mean........... {name of firm).a-firm having its registered office at
s Appointed by the CUPB for the work.

APPLICANT / BIDDER: Means ‘the individual; proprletorshlp/partnershlp firm, limited .company
etc. submitting their bid for participation in the process of selection of the Contractor through
this NIT. E

“Personnel” means persons hired by the Contractor as employee and assigned to the
performance of the work or any part thereof;

“Party” means the CUPB or the Contractor, as the case may be and parties méan both of them.
“Work/ Services” means the work to be performed by the Contractor pursuant to this contract
for the purpose of Construction of Boundary Wall and Mural.

“Third Party” means any person or entity.other than ‘the CUPB, and the Contractor;

“CUPB" means "Central University of Punjab, Bathinda"; represented through Registrar, CUPB,

~Bathinda {(Punjab) or any other official authorized by Vice Chancellor, CUPB.
~ “Engineer-in-Charge” means the Executive Engineer, CUPB or any other official nominated by

the Registrar, CUPB

“Project” shall mean the facilities and allied works within the campus of CUPB

"YEAR" Means "Fmancral Year" until and unless stated otherwise.

“Approved” shall mean approval granted by the Registrar, CUPB or his nominee in writing or
accepted by him for incorporation in the works.

“Employer” means the:CUPB, Bathinda {Punjab)

“GST” shall mean Goods and Service Tax — Central, State and Inter State.

Relation between the parties

Nothlng contained herein shall be construed as establlshlng a relation of master and servant or
of agent and principal as between the CUPB and the Contractor. The Contractor, subject to this
contract, has complete charge of personnel performlng the services and shall be fully respon5|b|e
for the services performed by them on his behalf

Law Governmg Contract

This contract its meaning, interpretation, and the relatron between the Partnes shall be governed
by the Appl|cab|e Laws of India and Punjab State.

Language

This contract shall be executed in English, which shall be bmdmg and controlling language for all
matters relatmg to the mterpretatron of this contract
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1.6
1.6.1

 Headings .
‘The headings shall not hmlt alter or affect the meanmg of thls contract

Notices
Any notice, reguest or consent required or permntted 10 be given or made pursuant to this

- contract shall be in writing. Any such notice, request or consent shall be deemed to have been

given or made when delivered in person to an authorized representative of the party to whom
the communication is addressed, or when sent by reglstered past to such party at the address
specmed below : ' ‘

Owner
_The Registrar

Central University of Punjab

“Village' Ghudda

1.6.2

1.7

21

2.2

23

+Attention

Bathinda (Punjab)- 151401

For the Contractor
Address

Telephone No. -
Mobile Phone No.
Facsimile

E-mail

(Note: Fill in the Blanks)

A party:may:change: its address for notice hereunder by:giving the other party notice of such
change.

‘Authorized Representatives ;
~ Any action required or permitted to be taken, and document required or permitted to be

executed, under this contract by the CUPB or the Contractor may be taken or executed by the
officials specitied below.,

For CUPB: Engineer-in:Charge, CUPB or any other person.nominated by the Vice Chancellor,
CUPB f

For the Contractor : ...........
(Note: Fill in the Blanks)

COMMENCEMENT, COMPLETION, MODIFICATION AND TERMINATION OF CONTRACT

Effectiveness of Contract

This contract shall come into force and effect from the 10" day from the date of the letter of
acceptance of the offer by CUPB for work. e

Commencement of services :

The Contractor shall begin/carry out the services at the end of such tume period after the
effective date.

Explratlon of contract /Contract Period/ Defect Llablhty Penod
Unless terminated earlier pursuant to condition no. 2.8 of contract conditions hereof, this
contract shall expire when services have been completed and all payments have been made at
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24

2.5

2.6
2.6.1

2.6.2

2.6.3

-the end of such time period after the effective date or the extended period, if required. Any

deficiencies in the project after its completion are to be rectified. Engineer-in-Charge will inform
the Contractor about rectification within 6 months of Contractor submitting that work 'is
completed.

Entire Agreement
This contract contains all covenants, stipulations and provisions agreed by the parties. No agent
or representative of either party has authority to make, and the parties shall not be bound by or

-be liable for; any statement representation, promise or agreement notset forth herein.

Modification

Modification of the terms and conditions of this contract, including any modification of the scope
of the services, will only be made by written agreement between the parties, however each
party:shall give due consideration to any proposals for modification made by the other party.

Force Majeure

Definition

a)- ~For the purposes of this contract, “Force Majeure'" means an event which is beyond the
reasonable control of ‘a party and which makes parties performance of ‘its obligations
hereunder impossible ‘or:so impractical as reasonably to be considered impossible in the
circumstances, and.includes, but-is:not:limited to, war, riots, civil disorder, earthquake, fire
explosion, storm,-flood -or-other:adverse ‘weather: ‘conditions, :strikes, lockouts or other
industrial action (except where:such strikes, lockouts or-other industrial action are within
the.power.of the party invoking Force Majeure to prevent).

b) Force Majeure shall not include (i) any event which is-caused: by the negligence or
intentional-action of a party.agents or-employees, nor (il) any-event which a diligent party
could reasonably ‘have been expected to both [A] take into account at the time of the
conclusion of this contract and [B] avoid or overcome in the carrying out its obligations
hereunder. ’

¢} Force Majeure shall.not-include insufficiency ‘of funds or failure to make any payment
required hereunder.

d) Both parties have to keep a record of such conditions which delay the work and the time
period for.completion of the project will:extend:accordingly.

No Breach of Contract :

The failure of a party to fulfill-any:of its obligations:hereunder shall not be considered to be a
breach of, or default under, this contract in so far as such inability arises from an event of Force
Majeure, provided that the party affected by such an:event has taken all reasonable precautions,
due care and reasonable alternative measures, all with the objective of carrying out the terms
and conditions of this.contract.

Measures to be taken
a) A party affected by an event of Force Majeure shall take all reasonable measures to remove
‘such party's inability to fulfill its obligations hereunder with minimum of delay.

Page 13 of 62
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2.6.4

2.6.5

2.7

2.8

b) A party affected by an event of Force Majeure shall notify the other party of such event as
soon as possible and in any event not later than fourteen (14) days following the occurrence
of such event providing evidence of the nature and cause of such event and shall similarly
give notice of the restoration of normal conditions as soon possible.

¢) .~ The parties shall take all reasonable measures'to minimize the consequences of any event of
Force Majeure. ~

Extension of Time

‘Any: period which a party:shall pursuant to:this contract:complete any:action or task shall be

extended for a period equal to the time during which such party was unable to perform such
action as a result of Force Majeure. :

Consultation

Not later than thirty: (30) days after the award of work, as the result of an event of Force
Majeure, have become unable to perform a material portion of the services, the parties shall
consult with ‘each other with a view to agreeing on appropriate measures to be taken in the
circumstances.

SUSPENSION

The CUPB may, by written notice of suspension to the Contractor, suspend all payments to the
Contractor hereunder if the Contractor fails to perform any of their obligations under this
contract, including the carrying out of the work/services provided that such notice of suspension
{i) shall 'specify -the nature of the failure:and (ii) request:the Contractor to remedy such failure
within the period not exceeding thirty (30) days after the issue of such notice of suspension.

TERMINATION OF CONTRACT :

The Registrar, CUPB may, by not less than thirty (30) days of written notice of termination to the
Contractor (except in the event listed in paragraph (g) below, for which there shall be a written
notice of not less than forty-five (45) days, such notice to be given after the occurrence of the
events specified in the paragraph (a) to (i) of the condition no, 2.8), terminate this contract:

{a) If the Contractor.fails to .remedy in the performance:of their obligations hereunder, as
specified in a notice of suspension pursuant to condition no. 2.7 herein above, within
thirty {30) day of issue of such notice of suspension or within such further period as the
Registrar, CUPB may.have subsequently approved in writing;

(b) If the Contractor become (or, if the Contractor consist of more than one entity, if any of
their members becomes) finsolvent or.bankrupt ‘or enter into any agreements with their
creditors for relief of debt or take advantage of any law for the benefit of debtors or go
into liquidation or receivership whether compulsory or voluntary;

{c) if the Contractor fails to comply:-with any final decision reached as a result of arbitration
proceedings pursuant-to condition no.-8 hereof;

+{d) if the Contractor submits to the Registrar, CUPB a statement -which has a material effect
on the right, obligations or interests of the CUPB-and which the Contractor knows to be

false; ‘ :
(e) If the Contractor being a firm/company shall pass a resolution:or: the court shall make

any order that the firm/company shall be wound up or a receiver.or a manager on behaif
of the creditor:shall be appointed or if circumstances shall arise which entitle the court
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--or creditor to appoint a receiver.or a manager orwhich entltles the court to make upa
winding order. : o

(f): o lftheC Qntractor isin breach of any terms of agreement

{g): +Mfas the result of force majeure; the Contractor is'unable to perform a material portion
of the services for a period of not less than thirty (30) days.:
(h): if the Registrar,. CUPB in.its sole discretion and for any.reason whatsoever, decides to
terminate this contract
{i) If the owner decides to curtail or totally abandon the work; then :payment to the

281

2.8.2

2.8.3

284

Contractor will be made up to stage of work:.completed:

When the Contractor has made himself liable for action under any of the cases aforesaid the
Employer shall have power:

A) To:determine or rescind the agreement..
B) To engage another Contractor to carry out the balance work debiting the Contractor the
excess amount if any.so spent.

~ On such determination/rescission of the agreement, applicable amount of security deposit and

performance ‘guarantee “under ‘this agreement shall be liable to be forfelted and shall be
absolutely at the disposal of the CUPB.

Cessation of Rights and Obligations

Upon termination -of this. Contract pursuant to Contract Conditions No. 2.8 hereof, or upon
expiration. of this Contract. Condition no. 2.3 ‘hereof, all rights and obligations of the Parties
hereunder shall cease, except:

(i) Such rights and obligations as may have accrued on the date of termination or

expiration;
{ii) Any right which a Party may have under the Appllcable Law.

Cessation of Services

Upon termination of this Contract by notice pursuant to Contract Conditions No. 2.8 hereof, the
Contractor shall, immediately upon dispatch or receipt of such notice, take all necessary steps to
bring the services to a close in a prompt and orderly manner and shall make every reasonable
effort to.keep expenditures for this purpose to.a minimum.

Payment upon Termination
Upon termination of this Contract pursuant to Contract Condition no. 2.8 hereof, the Registrar,
CUPB. shall make the following payments to the Contractor (after offsetting against these
payments anyamount that may.be due from the Contractor to the CUPB):
(i) - Remuneration for Services satisfactorily performed prior to the effective date of
termination ‘

Forfeiture of Performance Guarantee and Security Deposit upon termination of contract
In case, the agreement of Contractor is terminated due to the default of the Contractor, his

‘Performance Guarantee and applicable:amount of security- deposit shall -be forfeited which shall

be absolutely at the disposal of the CUPB; Punjab.
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3.0

4.0

5.0

6.0
6.1

6.2

STANDARD OF PERFORMANCE ~ ~ : :
The Contractor shall perform the services and carry out their obligations hereunder with all due
diligence, efficiency and economy, in accordance with generally accepted professional
techniques and practices, and shall observe sound: management  practices, :and  consider
appropriate advanced technology and safe and effectiveequipment, machinery, materials-and
methods. The Contractor shall always act, in respect of any matter relating to this Contract or to
the Services, as faithful advisors to the CUPB, and shall at all-times supp'ort and safeguard the
CUPB's legitimate interests in-any dealings with third parties. The Contractor-shall also suggest
and recommend remedial measures for timely completion of the work.

LAW GOVERNING SERVICES

The Contractor shall perform the services in accordance with the Applicable Law and shall take
all practicable steps to ensure that the personnel and agents of the Contractor comply with the
Applicable Law. If required the Engineer-in-Charge, CUPB shall advise the Contractor in writing of
relevant local customs and the Contractor shall, after such notifications, respect such customs.

LIABILITY OF THE CONTRACTOR
Subject to additional provisions, the Contractor's liability under this contract shall be as provided
by the Applicable Law: :

Except in‘case of gross negligence or willful misconduct on the part of the Contractor or on the
part of any person or firm acting on behalf of the Contractor in carrying out the services, the
Contractor with respect to damage caused by the Contractor to the CUPB, shall not be liable to
the CUPB: ,
(i) - For any.indirect or consequential loss or damage; and
(i) For any direct loss or damage that exceeds:
a). The total payments for the work done or expected to be made to the Contractor hereunder,
or , k
b)  The proceeds the Contractor may be entitled to receive from any insurance maintained by
the Contractor to coversucha Iiébility, whichever of (A) or (B) is higher.
This limitation of liability shall not affect the Contractor's liability, if any, for damage to third
parties caused by the Contractor or any person or firm acting on ‘hehalf of the Contractor in
carrying out the work.

RATES TO INCLUDE ALL TAXES

Rates ‘quoted by the ‘Contractor will ‘include ‘GST, Buildihg and. other Construction Workers
Welfare Cess or any other tax or Cess in respect of this contract and CUPB shall not entertain any
claim whatsoever in this respect except as provided in this document.

All ‘tendered rates shall be inclusive of all levies payable under respective statutes & GST as
mentioned. in 6.1. However, if.any new:tax-or. levy.or:cess or increase/decrease in existing tax is
imposed by Statute; after the last stipulated date for the receipt of the bids including extensions
if any and the Contractor thereupon necessarily and: properly pays such taxes/levies/cess, the
Contractor shall be reimbursed the amount so paid, provided such payments, if any, is not, in the
opinion of ‘Engineer-in-Charge, CUPB {whose decision shall be final ‘and binding on the
Contractor) attributable to delay in execution of work within the control of the Contractor.

W
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6.3

6.4

7.0
(a)

The Contractor shall, within a period of 30 days of the imposition of any such new tax or levy or
cess, give a written notice thereof to the Registrar, CUPB that the same is given pursuant to this

-condition, together with all necessary information relating thereto.

The Contractor shall keep necessary books of -accounts.and other documents for-the purpose of
this condition as may be necessary:and shall allow inspection of the same by a duly authorized
representative of the Govt. ‘and. /or the Registrar, CUPB and: shall: also furnish “such ‘other
information/document as:the Registrar, CUPB may.require from time to time.

CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide at his own cost all materials, {except such materials, if any as may
in.accordance with the Contract be supplied by the Employer) plants, tools, appliances,
implements, ladders, scaffolding, temporary works, etc. requisite or proper for the execution of
the work whether original, altered or substituted and whether included in the specifications or
other documents forming part of the Contract or which may be necessary for carrying out the
work and for the purpose of satisfying or complying.to the requirements .of the Engineer-in-
Charge, ‘as to_any. manner. as to which under these conditions he is. entitled to be satisfied
toge‘ther with carriage thereof to and from the work. The Contractor shall also supply without
charge the requisite number of persons with means and materials necessary for the purpose of
carrying out works and counting, weighing and assisting in the measurement or examination at
any time and from time to time of the work or materials. Failing his so doing, the same may be
provided by the Engineer-in-Charge at the expense of the Contractor:and the expenses shall be
deducted from any money due to the Contractor under the Contract and/or from his security
deposit,

The Contractor shall provide himself with requisite quantity and quality of water for carrying
out -the works at his own cost. If, however, piped water is supplied by the CUPB, the Contractor
shall pay for the water at one percent of the total cost of the work done except on electrical
work, air-conditionihg work and furniture : work. The water used in construction shall be
confirming to the IS norms. The Contractor shall make his own arrangement for water
connection and lying of further plpehnes from the source of supply of the Employer (if used). it
should -be clearly understood that the Employer does not guarantee to maintain uninterrupted
supply.of water.and. it will be incumbent on the part of the Contractor to make alternative
arrangement of water at his own cost in the event of any temporary breakdown in the water
mains so that the progress of work is not held up for want of water. No claim of damages or -
refund of water charges will be entertained on account of such break downs. However, if the
Contractor:is permitted:to. make his own arrangement-to draw water from a well,-hand pump,
or a natural river or a pond of the Employer, no charges will be made for the water drawn from
the same, but the Contractor will make good -any damage ‘done to ‘the installations. The
Contractor shall ensure that the quality of water used in the work conforms to BIS codes and
provide for.any treatment-at-his own cost.

The Contractor may be allowed to construct temporary bore wells in Employer’s land for taking
water for construction purposes only after he has got permission of the Employer in writing and
after he obtains approval of statutory authorities-and if at any.stage, any penalty is imposed by
local authority due to drawing. earth, the same would be_liability. of contractor not CUPB. No
charges shall ‘be recovered from ‘the Contractor:-on this account but the Contractor shall be
required to provide necessary safety arrangement to avoid any accident or damage to adjacent
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8.0

(d)

(a)

(b)

buildings, roads and service lines. He shall be responsible for any accident or damage caused
due to construction and subsequent maintenance ‘of the bore wells and shall restore the
ground to its original condition after the bore wells are dismantled on completion of the work.

Subject to availability the Employer:may supply electric power at only:one point from where
the Contractor shall make his own arrangement for distribution including provision of electric
meters, switches, fuses etc. at his own cost. These shall be in the custody of the Engineer-in-
Charge. If there is any hindrance caused to other works the Contractor shall reroute or remove
such temporary lines without any extra cost. Such témporary‘lines shall be removed after the
completion of work. The cost of electric power consumed by the Contractor shall be payable to
the Employer at rates fixed by the Employér, which would be deducted from the running
account bills. However, CUPB does not guarantee the supply of electric power and no
compensation for any failure or short supply of electric power shall be entertained.

PROVIDING OF MATERIALS :

The ‘Contractor:shall, at his own éxpense, provide all materials, required for works other than
those which are stipulated to.be supplied ‘by the Employer. All‘such materials shall be in
conformity with specifications laid down or referred to in the Contract. The Contractor shall, if
required by the Engineer, furnish proof, to the satisfaction of the Engineer that the materials
comply with specifications. The Contractor shall at his own expense and without delay supply to
the Engineer samples of material to be used on the work. If required, the Contractor shall
forthwith arrange to supply to the Engineer fresh samples complying with the specifications laid
down in the Contract. When materials are required to be ‘tested in accordance with
specifications, approval of the Engineer shall be obtained after the test results are received. The
Contractor shall not-be eligible for any claim or compensation either arising out of any delay in
the work or due to any corrective measures required to be taken on account of and as a result of
testing of materials.

Descriptioh of‘materiais, issue rate and place of delivery of the materials of the Request for
Proposal shall be issued by the Employer.and the Contractor shall procure such materials for the
Employer as are from time to time required to be used by him for the purpose of the Contract
only and the value of the materials ikncorkporated in the work shall be deducted from any sums
due to the Contractor uhder the Contract.. All materials so.supplied to.the Contractor by the
Employer shall remain the property of thé Employer and the Contractor shall be the trustee of
the materials so supplied and these shall not be removed from the site of the work on any
account and shall be at all fimes 6pen for inspection by the Engineer. The Contractor shall bear
all incidental charges for cartage, storage and: safe custody of the materials and against damage
due to dampness, rain, sun, fire and.theft. Any such material unused and in perfectly good
condition in the opinion of the Employer kon completion of work or termination of the Contract,
or-earlier shall ‘be returned - to. the -Employer at-a place -directed by the Engineer at the
Contractor's cost and at rates stipulated in the Request for Proposal but in case the Employer

decides not to take back the materials, the Contractor shall have no claim on account of any such
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materials supplred to him as aforesaid bemg unused by hrm or for any wastage or damage toany

such materrals

<if for any. reasontherefis,delay or non-supply of matﬁerials of the Request for proposal, the

_ Contractor shall ‘procure’ the same and complete the work in time after due intimation and

‘ _approval of the Employer The dlfference in prrce between his procurement price and price

(c)

specified shall be paid to the Contractor

After completion of the work or on determination /termination/foreclosure of the Contract, or at
any intermediate stage in the event of non-reconciliation of materials issued/received,
consumed and |n balance the theoretlcal quantlty of cement to be used in.work. shall ‘be
calculated on the basis of a statement showing the quantity of cement to be used .in different
items of work provided in the schedule for the purpose prmted by CPWD. In .case any item'is
executed for which the standard constants for the consumption of,cement are not available in

the above mentioned schedule, ‘or-cannot be derived from this schedule, the same shall be

: calculated on the basis of a standard formula to be la|d down by -the Engineer. Over this

theoretrcal quantity. of cement shall be. aIIowed a variation up to 2% plus/ minus. In the case the
cement for-the work is arranged by the Employer-and if the difference in the quantity actually

issued to the Contractor and the theoretical quantity including authorized variation on the plus

; s‘ide,k‘if not returned by the Contractor shall be recovered at one and a half times the issue rate

-~ (d)

(e)

plus cost of cartage to site. In the event of it being discovere’d that the quantity of cement-used is
less than the quantity ascertained as hereinbefore provided (allowing variation on minus side as
stipulated a,bovke),the cost of kq‘uantltyof cement not so used, shall be recovered from the
Contractor at the issue rate plus cost of cartage to site in the case the cement has been arranged
by the Employer and at the market rate plus cost of cartage to site in the case the cement has
been arranged by the Contractor ; o

The provision, of foregorng sub-clause: shall: apply ‘Mutatis-Mutandis..in the case of steel
reinforcement or structural steel sections (each diameter/section or category shall he considered
separately) except that the theoretical quantity of the steel shall be taken as the quantity
required as per ‘des‘i‘gn or~as~authorized by the Engineer, including lappages, plus 3% wastage due
to cutting into pieces. Over this theoretical quantity 2% Plus/minus shall be allowed as variation
due to wastage

For any.other material, the provision pertaining to working: out the theoretical quantity and

" other a‘spects stated in sub-clause (c) shall be as per actual requirements.

(2
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10.0

11.0

| TESTING OF MATERIALS

The‘cc‘)n‘tractor should carry out all the mandatory testing required during the execution of
work: The Contractor shall also provide assistance, instruments; materials, labour-and any other
arrangement required for testing and checking of materials and workmanship as stipulated in
the speCifications andas required by statutory authorities at his own cost. CUPB has the right to.
appomt the testing authorltles The Contractor shall pay for the cost of test samples, its
packmg, transportatton and testmg fees. Failing in doing so, the same shall be provided by the
Engineer-in-Charge at the expense of the Contractor. :

The Contractor shall also arrange and provide the testing of materials at his manufacturing
facility in the presence of CUPB officials as directed by Engineer-infCharge.

ALTERATIONS SUBSTITUTIONS DEVIATIONS etc. AND PRICING :
As per prevailing/latest CPWD norms.

Carrying out Part Work at RISk and Cost of Contractor.

if the Contractor:: ~ :
11.1 At any time makes default during currency of the contract or does not execute any.part
~ of the scope of work with due diligence and continues to do so even after a notice in writing
of 7 days in this respect from the Engineer-in-Charge; :
or ‘

112 Commits default in complying-with anyk of the terms and condition of the contract and
does not remedy it or takes effective steps to remedy it within 7 days even after a notice in
‘writing is givenin that behaif by the Engineer-in-Charge; or

113 Failsto complete the scope of work(s) or items of scope of work with individual dates of

completion, on or before the date(s) so determined, and does not complete them within the
“ period specified in the notice given in writing in'that behalf by the Engineer-in-Charge.

The Engineer-in-charge without invoking action ‘under .any other clause of the contract may,
without prejudice to any other right or remedy against the Contractor which have either accrued
or accrue thereafter to CUPB, by a notice in writing to take the part work / part incomplete work
of anyitem(s).in the scope of work out of the Contractor s hands and shall have powers to:

(a) Ta‘ke poSSessibn of all the dkawings docume‘nts ete thereon"and/o‘r
(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk and
cost.of the Contractor..

The Engineer-in-Charge shall determine the amount, if any, that is recoverable from the
Contractor for completion of the part work/ part incomplete work of any item(s) taken out of his
hands and execute at the risk and cost of the Contractor. The liability of Contractor on account of

“loss or damage suffered by CUPB because of action under this clause shall not exceed the

tendered cost-of the Contractor:

0%
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The cer‘uflcate of the Englneer—m Charge as to the value of work done shall be final and
conclusive agalnst the Contractor provlded always that action under this clause shaN only be
~ taken after giving notice in writing to the Contracwr Provided also that if the expenses mcurred

by the CUPB are less than the amount payable to the Contractor as determined by the Engineer-
in-Charge for the work:in question; the difference shall not be payable to the Contractor.

Any excess expenditure incurred or to be incurred by ::CUPBrin completing the part work/ part

Jincomplete work of any item(s) or the excess loss of damages suffered or.may be suffered by the

- CUPB as aforesaid after allowing such credit shall without prejudice to any other right or remedy
- available to CUPB in law or per as agreement be recovered from any money due to the

12.0

(b)

Contractor on any account, and if such money is insufficient, the Contractor shall be called upon
in writing:and shall be liable to pay the same within 30 days.

In the event of above course being adopted by the Engineer-in-Charge, the Contractor shall have
no claim to compensation for any loss sustained by him by reason of his having purchased or
procured:any materials or-entered into any engagements or made-any advance on any account
or with'a view to the execution of the work or:the performance of the Contractor.

FAULTY MATERIALS, WORKMANSHIP, DEFECTS DURING DEFECT LIABILITY PERIOD

If it shall appear to the Employer or Engineer-in-Charge or other officers of the Employer’s
organization or officers of any organization engaged by the Employer for quality assurance or
officers of the Chief Technical Examiner’s Organization that materials brought to the site are not
in accordance with the specifications or.any work has been executed with unsound, imperfect, or
unskillful workmanship or with materials of any inferior description or that any materials or
articles provided: for:the execution:of the work are unsound:or of a:quality ‘inferior to that
Contracted for or otherwise not in accordance with the Contract; or if any defects, shrinkage or
other faults which may have appeared during the period of execution of work or further within
the defects liability period which shall be twelve months except the provision in sub-clause(c)

:mentioned below from the date of completion, the Contractor shall on.demand in writing which

shall: be made during the period of execution of work or until expiration of the defect liability
period from: the Engineer specifying the work, materials; articles; defects or. other faults

‘complained of notwithstanding that the same may have been passed, certified and paid for,

forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case
may require or as the case may be, remove the materials or articles so specified and provide
other proper and. suitable materials or articles at his own cost. In case of any such failure, the
Engineer-may rectify. or remove or re-execute -the work or remove and replace with other
materials or articles as the case may be at the risk and cost of the Contractor. Provided always,
that nothing, in this clause shall relieve the Contractor from:his liability to execute the works in
all respects in accordance with the terms and conditions of the Contract, or from his fiability to

»make good all defects. .

In lieu of‘rectifying‘ the work not done in accordance with the Contract, the Employer may allow
such work to remain and in'that.case make allowance for the difference in value, together with

~such further reduction as in his opinion may be reasonable.
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fe) Provided that the provision of defects Ilablhty perlod in term of sub- clause (a) shall not be

13.0
131

13.2

14.0

141

apphcable in case of mamtenance and operauons Contracts /mamtenance Contracts /

‘ mamtenance works

~ FORECLOSURE/ PART FORECLOSURE

If at any time after acceptance of the tender, Engineer-in-Charge shall decide to abandon or
reduce the scope of the works for any reason whatsoever and hence not require the whole or
any part of the works to be carried out, the Engineer-in-Charge shall give notice in writing to that

-~ effect to the Contractor by not less than Fifteen (15) days the Contractor shall act accordingly in

the matter. The Contractor shall have no claim to any payment of compensation or otherwise

“whatsoever, on ‘account of ‘any :profit or advantage which he might have derived from the

execution of the works in full bt which he did:not derive in'consequence of the foreclosure of
the whole or part of the works.

Upon termination of this contract, the Contractor shall take necessary steps to bring the work to
aclose in a prompt orderly. manner and shall handover all the executed works by the Contractor
up to.and including the date of termination to.the Engineer-in-Charge.

The Contractor shall be duly paid for the works carried out and services rendered till the date of
termination. '

CERTIFICATES AND.PAYMENTS :
All ‘measurements: shall be - taken:“jointly- by  the- Engineer-in-Charge .or - his authorized
representative -and by the Contractor or his authorized representative from timeto time during

‘the progress of the work and such measurements shall be signed by the Engineer-in-Charge and

the Contractor or their representatives in token of its acceptance. If the Contractor objects to
any:measurements.recorded;a note shall-be. made to that effect with reason and signed by both
the parties. ‘ ‘

if for any reason the Contractor or his authorized representative is:not available and the work of
recording measurements is suspended, the Engineer-in-Charge shall not entertain any claim from
the: Contractor for any loss or damage on this account. If the Contractor or his authorized
representative does not-remain:present at the time of such measurements after-the Contractor
or his authorized representative has been given a notice in writing of three days orfails-to
countersign or to record objection within a week from the date of the measurements, then such
measurements recorded in his absence by the Engineer-in-Charge or his representative shall be
deemed to have been accepted by the Contractor.

The Contractor shall, without extra charge, provide all assistance with every appliance, labour
and other things necessary for measurements. :

The Contractor shall give, not less than seven days’ notice to the Engineer-in-Charge and shall
obtain his consent in writing, before covering up or otherwise placing beyond the reach of

‘measurement any work in order that the same may be measured and:correct dimensions thereof

be taken and the Engineer-in-Charge shall within the aforesaid period of seven days inspect.the
work, and if any work shall be covered up or placed beyond the reach of measurements without
such notice having been given or the Engineer’s consent being obtained in writing, the same shall
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14.2

14.3

14.4

14.5

14.6

be uncovered at the Contractor’s expense; or in default thereof no payment or allowance shall
be made for such work or the materials with which the same was executed.

The :Engineer-in-Charge may: cause either himself: or through another officer to-check the
measurements - recorded jointly. or otherwise as: aforesaid -and -all . provisions - stipulated
hereinabove shall be applicable to such checking of measurements.

The certificate 'of the Engineer-in-charge, to the sum:payable; shall be final-and conclusive against
the Contractor. The Contractor: shall-submit bills-on the printed: bill. form, obtainable from the
Engineer, for the work done on the basis of measurements recorded as per sub clause 14.1

. .above. If the :Contractor doesn’t submit the bill within the time fixed as aforesaid, the Engineer

may cause action to prepare the bill from such measurements. All such intermediate payments
shall be regarded as payments by way of advance against the final payment only and not as
payments for work:-actually: done and: completed and: shall: not ;preclude the requiring of bad,
unsound, imperfect or unskilled work to be removed and taken ‘away and reconstructed, or re-
erected or be considered as an admission of the due performance of the Contract or any-part
thereof in.any respect or the accruing of ‘any-claim nor shall it conclude, determine, or.affect in

‘any way the powers of the Employer and Engineer.under any of the conditions as to the final

settlement and adjustment of the accounts or:in any other way vary or affect the Contract.

The rates in the bills shall always be entered at the rates specified in the Agreement or in the
case of any extra work ordered in pursuance of these conditions and not mentioned or provided
for-in the ‘Agreement at:the rates determined as per Clause10.However, in case of partially
executed items of work, the Engineer at-his discretion may:allow.part rates for such items of
work whose decision or the rates so payable shall be final and conclusive. In the case of

“‘maintenance and:operations Contract; the running payments based on detailed measurements

shall be made quarterly and intermediate monthly payments during the quarter shall be paid at

“the: rates ‘worked out on the:basis of seventy-five percent ‘of the payment based on detailed

measurements.

In:the .case of likely delay in recording-detailed measurements for making running payments,

advancepayment- worked ‘out at ‘seventy-five ‘percent. of -the -tendered rates for -assessed

quantities of .work done on the basis of ‘a.certificate from the Engineer may be made by the "
Employer. on receipt of an application from the Contractor. The advance payments so allowed

shall be adjusted in the subsequent running bill by taking detailed measurements thereof.

The final.bill on the basis of detailed measurements shall be submitted.by the Contractor within

‘two months of the certificate of completion furnished by the Employer.and payment shall be

made witkhin six-months.  If there shall be:any:dispute .about-any.items.of the work, then the
undisputed:items only:shall be paid within the said period of six months as the case may be.

Deduction at source from the running/final bills of the contractor in respect of income tax, works

contract/sales tax and any other taxes shall be made by the employer as applicable from time to

time.
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14.7

14.8

14.9

- D:spute in Mode of Measurement

In case of any dispute as to the mode of measurement to be adopted for any item of work not
covered by the contract document, mode of measurement as per Indian Standard Specification
No. 1200 (latest edition) and such other Indian Standard Specification as may be applicable shall
be followed: . ‘ v ~

In case of such item not being covered by the said Indian Standard Specification also, shall be
measured in:accordance with the method of measurement in: this behalf determined by the
Engineer-in-Charge, whose decision shall be final and-binding upon the contractor.

Final Bill

Within 15 (fifteen) days from the date of final execution of any portion/section/part of the
provisions of the contract as the case may be, the contractor shall cause to be jointly taken with
the representative of the Engineer-in-Charge, final measurements herein:provided for the works
covered by the said final execution of the portion of work.

In the event of failure on the part of the contractor on the above, Engineer-in-Charge may, of his
own initiative, notify the contractor.in writing: of the date(s) for final 'measurements. The
contractor shall'be bound to present himself for.the measurements on date(s) so notified, failing
which provisions of relevant portions of clause 14 shall be apply:

The Engineer-in-Charge shall within 60 days of the receipt of the.final bill. drawn in accordance
with-the provisions hereof proceed to check, correct or certify the final bill and shall forward the
corrected and certified final bill to the owner for scrutiny' and payment together with the
completion certificate, and shall send to.the contractor for information one copy of the final bill
as corrected and certified:

The contractor shall provide soft copy of the bill to the Engineer-in-Charge along with the bill.

15.0 SECURED ADVANCE AND MOBILIZATION ADVANCE
(a) During the progress of the execution of the work, the Employer on application by the Contractor

16.0

may allow the Contractor a secured advance for the materials brought at site and which in the
opinion of the Engineer are likely to be incorporated in the work within the next three months
and are non-perishable and are in accordance with the Contract and are adequately stored and
protected against damage by weather or other causes but which have not at the time of the
advance been incorporated in the work. This advance shall be payable on signing an indenture by
the Contractor in the prescribed format and shall be limited to Seventy-Five {75) percent of the
assessed value of the materials/or 50% of the BOQ. item for which: the material is to be used
whichever is lesser, which shall take into account the market value and Contractors tendered
rates for the finished items of work. When materials on account of which an advance has been
made under this clause are incorporated ‘in the work the amount of such advance shall be
deducted from the nextinterim payment made to the Contractor. :

EXTENSION OF TIME

If the Contractor shall desire an extension of time for the completion of the work:-on the grounds
of his having been .unavoidably hindered in its execution or any. other ground, he shall apply in
writing to the Employer within thirty days of the date of occurrence of the event on account of
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~which he desires. extension as aforesaid, andthe:Employer shall, if in his opinion reasonable

- grounds have been shown thereof, authorize such eextension of time if any, which may, in his
opinion, be necessary or proper. Non-application by the Contractor for extension of time shall
not be a bar for giving a fair and reasonable extension of time for completion of work by the
Employer.

17.0. - FACILITIES TO OTHER CONTRACTORS
The Employer reserves the right to use the premises and any portion of the site for the execution
of any work:not included in the Contract. The Contractor shall afford all reasonable facilities to all
Contractors, specialists and others who may be appointed by the Employer for executing any
other work at the site of work. '

18.0 WORKSTOBE OPEN FOR INSPECTION

All works under executlon or executed in pursuance of the Contract shall at all times be open to

. -the.inspection and superwsron of the Employer or the Engineer or their representatives or other
officers of the Employer’s organization or officers of any organization engaged by.the Employer
for quallty assurance or officers of the Chief Technical Examiner’s Orgamzatson and ‘the
Contractor shall at all times during the usual working hours, and at all other times for which
reasonable notice of the intention of the Engineer to visit the works shall have been given to the
COntractor, either himself be present to receive orders and instructiohs or-have a responsible
agent duly acc‘r‘edited in ‘writing: present - for ‘that purpose. Such facilitates of “inspection and
super\/ision shall also be made available at workshops, factories or other places where the
materials are beking‘ prepared or constructed for the Contract and also at any place where the
materials are lying or from where those are being obtained. Contractor shall obtain written
permission of the Engineer if any work is to be done at a place other than the site of work. Except
the representative of the statutcry authoritiesa‘nd those mentioned above no other person shall
be allowed on the work site at any time without the permission of the Engineer.

19.0 . AUDITAND TECHNICAL EXAMINATION

The Employer shall have the right to cause audit and technlcal examination of the works and the
final bill including all suppo‘rtlng vouchers, abstract etc., to be made after payment of the final bill
and if as a result of such audit and technical examination any-sum is found to have been overpaid
in respect of any work done or any work claimed to have been done but found not to have been
done, the Contractor; shall be liable to refund the amount of overpayment and it shall be
recovered from the security deposit or the sum already due or likely to become due or in any
other manner legally permissi“ble and if it is found.that the Contractor was_paid less than what
was due to be paid in respect of work executed by him, the amount of such underpayment shall
be duly paid by the Employer to the Contractor. k

“In case the cost.of work exceeds the tendered amount owing to variations the Contractor shall
be entitled to an extension of time in proportion to ‘the increased value of work.

20.0 COMPLETION CERTIFICATE o |
Within ten days of the completion of the work, the Contractor shall give notice of such
completion to the Employer and within ten days of the receipt of such notice the Engineer in
charge shall inspect the work. If there is.no defect in the work the Employer shall furnish the
Contractor with a certificate of completion otherwise a certificate of completion indicating
defects shall be issued but the work shall not be considered to be completed until the Contractor
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21.0

211

21.2

21.3

shall have removed from the premises on which the work was to be executed all the scaffolding,

surplus material, rubbish, and all huts crected for labour for exccution of the works and cleared
the dirt, splashes, droppings of finishing items from all wood work, doors, windows, walls, floors

or other parts of any building, in upon or about which the work was to be executed or of which
he may had possession for the purpose of the execution thereof. If the Contractor shall fail to
comply with requirenaents of this clause on or before the date fixed for inspection regarding the
completion of the work, the Employer may at the risk and cost of the Contractor take action as
he:may think fit to get:the work completed including rectification of all defects.

PERFORMANCE GUARANTEE

The Contractor shall submit an irrevocable Performance Guarantee of ‘5 % (Five Percent) of the
tendered amount as per proforma attached in the form of Bank Guarantee in addition to other
deposits mentioned elsewhere in the contract for his proper performance of the contract
agreement, (not Withstanding and /or without prejudice to any other provisions in the contract)
within 15 days from the date of issue of‘ietter of acceptance. This period can be further extended
by the E‘nginee‘r—in—Charge, CUPB at the written reqUest of the Contractor, stating the reason for
de‘lays in procuring the Performance Guarantee to the satisfaction of Engineer-in- -Charge, CUPB,
for.a maximum period of 7 days with late fee @ 0. 1% per day of performance guarantee amount.
This guarantee shall be in the form of Deposit at Call recelpt of ‘any scheduled bank/ Banker's
cheque of any scheduled bank/Demand Draft of any scheduled/Pay order of any scheduled bank
or Government Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled -Bank
or the State Bank of India in accordance with the form annexed hereto. in case a fixed deposit
receipt of any Bank is furnished by the Contractor to the Government as part of the performance
guarantee and the Bank is unable to make payment against the said fixed deposit receipt, the
loss caused thereby shall fall on the Contractor and the Contractor shall forthwith on demand
furnish additional security to the Government to make good the defrut

The Performance Guarantee shall be initially valid up to stipulated date of completion plus 60

~ days beyond the contract period. In case the time for completion of work gets enlarged, the

Contractor shall get the validity of Performance Guarantee extended to cover such enlarged time
for completion of work. After satisfactory completion of the work by the Contractor as approved
by Engineeréin— Charge, the performance guarantees shall be returned to the Contractor,
without any interest. k '

The Engineer-in-Charge, CUPB shall not make a claim under the performance guarantee except

for amounts tn which CUPB is entitled under the contract {not withstanding and /or without
prejudice to any other provisions in the contractor’s agreement) in the event of:

a)

b)

Failure by the Contractor to extend the validity of the Performance Guarantee as described
herein above, in which event the Engineer-in- Charge cupB may claim “full 'amount of the
performance guarantee.

Failure by the Contractor to pay CUPB any amount due, either as agreed by the Contractor or
determined under any of the Clauses/conditions of the agreement, within 30 days of the service

‘ ofk notice to this effect by Engineer-in—Charge, CUPB,

214 In the event of the contract being determined or reScinded under provision of any. of the
CIause/Condltion of the agreement, the performance guarantee shall stand forfeited in full and shall
be absolutely at the disposal of the CUPB.
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22.1
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22.3

22.4

22.5

23.0
23.1

23.2

Forfeiture of Performance Guarantee and action to be taken for noncompliance of Bid Security
declaration.

If the agency withdraws his offer.or make any changes‘ in his. offer after award of works, 100% of the
performance guarantee will be forfeited by the CUPB.

Further, if the Contractor kﬁdoes not start the work within 10 dayskafter award of work, 100% of
performance guarantee subr‘nit‘ted‘ by khi‘m/her will be forfeited by the CUPB. In the above
evéntuality, the Contractor will be debarred from participation in retendering:process of this work.
(Refer to Annexure-G for an undertaking to be submitted in this regard).

SECURITY DEPOSIT

Contractor shall permit Employer at the time of making any payment to him for work done under
the Contract to.deduct.a sum at the rate of five percent of-the gross amount of each running bill
till the sum will amount to security deposit of five percent of the tendered value of the work.
Such :deductions will be .made and held by Employer by. way of. security deposit unless the
Contractor has deposited:-the amount-of security deposit at the rate mentioned-above in cash or
in the form of fixed deposit receipts.or.in the form of bank-guarantee. The security deposit of the
Contractor shall be held by the Employer until twelve months after the date of completion of
work. ' o

The security deposit as deducted above on request from the Contractor can be released against
fixed deposit receipt or-against-bank guarantee in accordance with a prescribed form, subject to
the condition that the validity of the fixed deposit receipt or bank guarantee shall be in
conformity with the above provisions. )

In case a fixed deposit receipt/bank guarantee is furnished by the Contractor to the Employer as
part of the performance guarantee/security deposit and the bank goes into liquidation or for any
reason is unable to make payment against the said fixed deposit receipt/bank guarantee, the loss
caused thereby shall fall on the Contractor and the Contractor shall forthwith on demand furnish
additional amount to the Employer.to make good the deficit-of such.sum.

All compensations or the other sums of monéy payable by the Contractor under the terms of this
Contract may:-be deducted from the security deposit or from the interest arising thereon or from
any sums which may be ‘due to or.-may become due to the Contractor by the Employer on any
account whatsoever and in the event of the security deposit being reduced by reason of any such
deductions aforesaid, the Contractor shall within ten days make good in cash or other bank
instruments. '

The Security deposit shall be refunded on completion of the satisfactory completion of the defect
liability period of 12 months.

CONTRACTOR'’S PERSONNEL

General ‘

The Contractor shall 'employ and provide such qualified and experienced personnel as are
required to carry out the services. k

Approval of personnel ‘

The key personnel listed by title as well as by name in Technical Proposal and accepted by the
Engineer-in-Charge, CUPB shall deem to be approved by the Engineer-in-Charge. In respect of
other Key Personnel that the Contractor propose to use in carrying out of the service, the
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Contractor shall submit to.the. Engmeer—m Charge CUPB for review:-and appmval acopy of their

. biographical data.

Removal and/or Replacement of Personnel

If the Engineer-in-Charge, CUPB (i) finds that any of the personnel has committed serious
misconduct or 'has been charged with having committed a criminal action or (ii) has reasonable
cause to be dissatisfied with the performance of any of the personnel, then the Contractor shalil
at'the written request of the Registrar, CUPB specifying the grounds therefore, forthwith provide
asa replacement a person with qualification and experience acceptable to the Registrar, CUPB.

ABANDONMENT OF WORK

If the Contractor abandons the work for any reasons whatsoever or becomes incapacitated from
acting as Contractor as aforesaid, the Engineer-in-Charge, CUPB may make full use of all or any of
the work done by the Contractor and that the Contractor shall'be liable to pay such damages as
may be assessed by the Engineer-in-Charge, CUPB subject to a maximum of 10% (Ten percent) of
the value of work under this agreemeént. The CUPB may make full use ‘of all or any of the work
done by the Contractor and proceed from the stage from where the Contractor left the work.

If at any time after acceptance of offer of the Contractor, the Engineer-in-Charge, CUPB decides
to abandon or reduce the scope of work for any reason whatsoever, the CUPB shall give notice to
the Contractor in writing to that effect and he shall act accordingly. The Contractor-have no claim
to any payment of compensation or otherwise whatsoever. The Contractor shall be entitled to all
such fee for the services rendered and liable to refund the excess payment, if any made to him
overand above what'is due in terms of this agreement.

PAYMENT

In consideration of the services performed by the Contractor under this Contract, the CUPB shall
make to the Contractor such payments and in such manner as per Terms and Conditions in the
Conditions in this contract. All payments shall be made in Indian Rupees.

CHANGES IN THE CONSTITUTION OF FIRM

The :Contractor shall promptly notify ‘the “Engineer-in-Charge, ‘CUPB-of -any change in the
constitution of his firm. it shall be-open ‘to the Engineer-in-Charge, 'CUPB to terminate the
Agreement on the death, retirement, insanity or insolvency of any person being Director in the
said firm, or on the addition or introduction of a-new Director -not promptly informed in writing
to the Engineer-in-Charge, CUPB. But until its termination by the Engineer-in-Charge, CUPB as
foresaid, this Agreement shall continue to be in full force and effect notwithstanding any
changes in the constitution of the firm by death, retirement, insanity or insolvency of any of its
Director or addition or introduction of any new Director. In case of death or retirement, the
surviving or remaining Directors of the firm shall be jointly and severally liable for the due and
satisfactory performance of all the terms and conditions of this Agreement.

N

FAIRNESS AND GOOD FAITH
Good Faith

The Parties undertake to act in good faith with respect to each other’s rights under this
Agreement and to adopt all reasonable measures to ensure the realization of the objectives of

this Agreement.
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29.

(a)

(C)

2 -Warnmg/ Debarrmg . = o ~ -

In addltron to the Compensatron as mentloned in relevant clauses of the contract warnmg may.
be issued to the erring Contractor for minor deficiencies. In the case of | major deficiencies in the
work causing adverse effect on reputation of the CUPB, other penal action mcludmg debarring
the Contractor for certain period may also be initiated by CUPB.

0  CONTRACTOR'S ACTIONS REQUIRING CUPB’S PRIOR APPROVAL
The Contractor shall obtain prior approval of the Engineer-in-Charge, CUPB in writing before
entering into a subcontract for the performance of any part of the work, it being understood:

“(a) That the selection of the.sub-Contractor.and the terms and conditions of the subcontract
shall have been approved in writing by the Registrar, CUPB prior to the execution of the

subcontract.
(b) That the Contractor shall remain fully liable for the performance of the work by the sub-
Contractor-and-its Personnel pursuant-to this Contract.

0 DRAWINGS AND SPECIFICATIONS

The: Contractor shall. execute the:whole and every part. of the work in:workmanlike -manner as
regards materials and otherwise in every respect in accordance with the schedule of quantities,
specifications and shall also conform exaCtIy, fully and ‘fai’thfully to the design, kdrawings and
instructions in respect of the work by the Engineer. The Contractor shall furnish free of charge one
book- bmdedcopy of the Contract documents together with specrﬁcatlons desngns drawings and
mstructrons as are not mcluded in prmted publxcatlons referred to elsewhere in the Contract. The
Contractor shall comply wrth the provnsuons of the Contract and execute and maintain the works with
care and drhgence and shall take full responsublhty for adequacy, SUItablhty and safety of ‘all works

and methods of constructron

Except for the items for Which particular specifications are given or where it is specifically mentioned
otherwise in description of items in the schedule of quantities the work shall be carried out in
accordance with the Requ‘est for PropoSal (hereinafter referred as “PWD or CPWD Specifications”).
Wherever “PWD Spemﬁcatlons are srlent the latest IS codes /spec:ﬁcatrons shall be followed. The
Contractor shall keep at his own cost ”Prescrlbed Specmcatrons “and the latest version of IS codes /

specifications apphcable to the work at site.

In case of any discrepancy or inadequacy:the order of precedence in interpretation shall be as under:
(i)  Description of the items in schedule of quantities.
(i) Drawings if referred in description of the items in schedule of quantities.

(iii) General Conditions of Contract and:Notice Inviting Tender.
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(iv) ~Additional~Conditions/5pecia| ConditiOns/ Other Conditions/ Additional Technical Specifications /
o Partlcu|ar Specnﬁcat:ons/Any other specnhcataons/condltlons attached wrth the Agreement
- (v) PWD or CPWD Specrflcatron referred above k
{vi) latest versron of IS codes / specxﬁcatlons
{vii) International codes.

(viii) Best engineering practice.

All drawings shall be properly correlated before executing the work. The drawings and description of
item of work in the schedule of quantities shall be properly correlated and in case of any discrepancy
between the two the description of the item of work in the schedule of guantities shall prevail unless
otherwise given in writing by the Engineer. ‘

'30.0 AUTHORITIES AND NOTICES

The Contractor shall conform to all regulations, all bye-laws of any corporation and of any electricity
supply ‘company and ‘any other statutory authority and shall give all notices required as per said
regulations or byelaws to the authorities and pay to such authorities all fees that may be chargeable in
respect of the works and submit the receipt with the bill to the Engineer for reimbursement.

31.0 CONTRACTOR'S TECHNICAL STAFF, FOREMEN & WORKMEN

(a) : The Contractor shall give allynecessary,personal s,u:perintendence and employ technical staff and
foremen during the execution of the vc\rork‘and with such reduced techntcal staff and foremen as
long thereafter as the Engineer may cons‘kider necessary until the expiration of the defects Iiability
penod The number of technical staff thelr qualifications and experience, who shall be constantlyin
attendance of the work while the men are at work of the Notlce Inviting Tender. Any directions,
explanations, instructions or-notices given by the Engineer to such technical staff or foremen or-any

other authorized agent shall be held to be given to the Contractor.

(b) The Contractor shall prowde and deploy on site only such technical staff and foremen who are skilled
and experrenced in thelr respectlve ﬂelds and who are competent to g:ve proper supervision to the
work. The Contractor shall provide and emp|oy skllled semrskﬂled and unskitled labor ‘as shall be

necessary for proper.and timely executlon of the work.

{c)The Engineer shall be at liberty to object to and require thecContractor to remove from the work any
person who in his opinion misconducts himself, or is incompetent or negligent in the performance of

his duties or whose employment is considered by the Engineer to be undesirable. Such person shall

W
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? ,notnbe.emp:oyed ‘again at work site without gthef“permission;of theEngine‘erandt“thetperSOn 50

- removed shall be replaced by a competent substitute. o

(d) If the Engineer, whose decision in this respect shall be final and binding on the Contractor, is
o convmced that technical staff is not effectlvely appointed as required above or is effectively not

; attendlng ornot: fulﬁlhng the provision of thIS clause, a non-refundable recovery shall be effected
from the Contractor at the rate of Rs Twenty-Five thousand per month for a graduate engineer

~ (for works above Rs. 5 Lacs) and Rs; Fifteen thousand per month for-a diploma holder (for works

2 up to Rs. 5 Lacs).
32.0DISMANTLED MATERIALS:

The Contractor shall treat any mate‘rials obtained during execution of work as property of the Employer
and such materlals shall be utlhzed/ drsposed off in the best interest of the Employer according to the

mstructlons lssued in wrltmg by the Engmeer
33.0 ASSIGNMENT OR SUB LETTING OR CHANGE IN FIRM’S CONSTITUTION

; The Contract shall not be aSSIgned or sublet wrthout the written permission of the Employer, and if the
Contractor shall assngn or sub-let his Contract or attempts to do so or becomes insolvent or commences ’
any msolvency proceedings or makes any composition with his creditors or attempts to do so or if any
empleyee or person of the Employer’s organization shall betome in any way directly or ‘indirectly

: intere‘ste‘d in the Contract.or irtthe case the Contractor is a partnership firm and ehanges its constitution
without the written permission of the Employer or.in.the case the Contractor is an individual or Hindu
Undiyvkid,ked Family business c‘okncern and enters into any partnership Agreement, without the written
permission of the Employer anyd/or this partnership Agreement \rvoeld have the right to carry out the
work- undertaken by the Contractor, the Employer shall have powers to take actlon specified in Clause 23

of the Agreement
34.0 INDEMNITY-AGAINST DAMAGES TO PERSONS, PROPERTY, STATUTES & PATENTS

{a) The Contractor shall take all precautions to avoid all accidents by exhibiting necessary caution
boards, speed limit boards, red flags, red lights and provide barriers and shall be responsible for all
damages and accidents caused due to.negligence on his part.: No hindrance shall be caused to traffic

during the execution of work.
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{b) The ContraCtOr“shaIli’bkeﬁr‘esponsibl‘e_ for all injury to persons, animals or‘thingé; and for all damages,

- whether such injuries or damages arise from carelessness or accident. This*cla‘USe shall be held to

(o)

(d)

(g)

(h)

include inter-alia any damage to work, building (whether immediately adjacent or otherwise) and to
roads, streets, ~footpafhs or bridges. The Contractor indemnifies the Employer and holds him
harmless in respect of all expenses arising from such injuries or damages as aforesaid and also in

respect of any award of compensati‘on or damages consequent upon such claim including legal costs.

The Contractor shall reinstate all damage of every sort mentioned.in this clause so as to deliver the
whole of the work .complete and perfect in eve‘ry respect and so as to-make good and otherwise

satisfy all claims for damage as aforesaid to the property of third parties.

The ‘Contractor also indemnifies .the Employer against‘ all ‘claim whfch may be ‘made upbn the
Employer for acts during the currency. of this Contract by an employee or representative of an
employee of the Contractor or-any su‘b—‘Con‘trac:tors employed ‘by him for any injury.to.or loss of life
of ksuch employees, ‘or for compensation payable under enky Ia‘w for the time being in force to any

workmen or to the representative of any deceased or.incapacitated workmen.

The Contractor shall in'demhify the Employer against all ciaims which may be made upon-the
Employer for acts during execution of the Contract by the Central Government or the State

Government or any statutory authorities for non-compliance of any laws or regulations in respect of

labour and ‘a‘pkpr‘enti(:es diréctly or in‘directly employed in the work under the Contract.

The Contractor shall indemnify the Employer against any a‘ction, claim or proceedings relating to

infringement orkk use‘o‘f any patent or design or a'n'y alleged patent or design rights and shall pay

‘ rkoyéities which mey be péyable in respect of any article or part thereof included in the Contract. In

the event of any claims made under or action brought against the Emhldyef'in ‘respect of any such
matters as afofeSaid, the Contractor shall be immediately notified thereof a:hd the Contractor shall
be at Ii‘kberty, at his-own expehse, to settle any dispute or to conduct any !itigati‘or‘ithat may arise
there from. Provided that the Contractor shall not be liable to indemnify the Employer if the
infringement of the patent or design or any alleged patent or design 'right‘is the direct result of an

order passed by the Employer.

The Employer shall be at liberty to deduct the amount of any damages, compensation costs, charges
and expenses arising in respect of any such claim as aforesaid from any sums due or to become due
to the Contractor or the security deposit.

The format of Indemnity bond is-attached as Annexure.

g
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35.0 WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE FROM CONTRACTOR

(a): Whenever any claim for payment of a sum of money arises out of or under the Contract or any
other Contratt against the Contractor: by the Employer or Government or any: Contracting person
through Employer, the Employer shall :be entitled to withhold and. also have a lien to retain such
sums in whole or in part:-from the security deposit or. from any sum:found payable or which at any
time thereafter may:become payable to the Contractor under:the Contract or any other.Contract
with:the Employer or Government or any Contracting person through the Employer and also have a
lien'over the same pending finalization or adjudication of any such claim by the Arbitrator or by the
Court as the case may be and that the Contractor will have no claim for interest or damages
whatsoever on any accouknt: in respect of such withholding under the lien referred to above and duly

notified as such to the Contractor.

(b) For the purpose of this clause in the case the Contractor is a partnership firm or a limited company
the Employer shall be entitled to withhold and also have a lien to retain towards such claimed amount in
whole ‘or.in part from any sum payable to any partner/limited company as the case may be, whether in
his individual capacity or otherwise. :

36.0 INCASE OF DEATH OF CONTRACTOR

Without: prejudice -to any:of the rights or remedies. under this Contract, .if the Contractor dies, the
Employer shall have the option of determining the Contract without compensation to the Contractor.

37.0.FACILITIES TO OTHER CONTRACTORS

The Employer-reserves the right to use the premises and any portion of the site for the execution of any
work not included in the Contract. The Contractor shall afford all reasonable facilities to all Contractors,
specialists and others who may be appointed by the Employer for executing any other work at the site of
work.

38.0 DAMAGE TO WORKS IN CONSEQUENCE OF NATURAL CAUSES OR HOSTILITIES OR WAR-LIKE
OPERATIONS

{a) The work. {whether. fully. constructed or not) and all “materials, machines, tools and plants,
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the
Contractor until the work has been delivered to thé Employef and a completion certificate from him
is obtained. In the event of the work or any materials properly brought to the site for incorpdration
in the‘ work being ‘dakmagedk or destroyed in consequence of nafural causes like rain, snowfall, floods
or -any other natural cause whatsoever or hostilities or war-like operations, the Contractor shall,

when ordered in writing by the Employer, remove debris from the site, collect and properly stack in

b
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store all serviceable materials salvaged from the damaged work and shall be paid at the Contract
rates in accordance with the provision of this Agreement for the work of clearing the site of debris,
stacking of serviceable materials and for the reconstruction of all works ordered by:the Employer.
Such payment shall be in addition to compensation up to the value of the work originally executed
before being damaged or destroyed. In case of works damaged or destroyed but not already
measured and paid for the compensation shall be assessed by the Employer. The Contractor shall be
paid for the damage/ destruction suffered and for restoration at the rates in accordance with the
provision of this Agreement. The certificate of the Employer regarding the quality and quantity of

materials and the purpose for which they were collected shall be final and binding on the Contractor.

{b) Provided always that no cofnpensation shall be payable for any loss ih consequence of hostilities or
war-|ikek operations (i) unless the Contractor Had taken all such precautions against Air Raid as are
deemed to be required by the ARP Officers or the Employer, (ii) for any materials etc., not on the site
of the work or for any tools and plant, machinery, scaffolding, temporary buildings and other things

notintended for.the work:

In the event of the Contractor having to carry out reconstruction as aforesaid, he shall be allowed such
extension of time for its completion as is considered reasonable by the Employer.

39.0 WHEN CONTRACT CAN BE DETERMINED

Subject to other provisions contained in this clause, the Employer may, without prejudice to his any
other rights or remedy against the Contractor in respect of any delay, inferior workmanship, any claims
for daméges and/or any other provisions of this Contract or otherwise, and whether the date of
completion has or has not elapsed, by notice in writing absolutely determine the Contract in any of the
following cases:

(i) If the COntraétor having beén given by the Employer a notice in writing to rectify, reconstruct or
replace any defective work or that the work is being performed in an inefficient or otherwise improper or
un workman-like manner shall omit to comply with the requirement of such notice for a period of seven
days thereafter, ‘

(ii) If the Confractor shall without reasonable cause delays or suspends the execution of work or has
failed to proceed with the work with due diligence so that in the opinion of the Employer (which shall be
final and binding) he will be unable to secure completion of the work by the date for completion or has
failed to complete the work by that date. ‘

(i) If the Contractor persistently neglects to carry out his obligations under the Contract and/ or
commits default in complying with any of the terms and conditions of the Contract.

(iv) If the Contractor shall offer or give or agree to give to any persbn in Central University of Punjab,

Bathinda service or to any other person on his behalf any gift or consideration of any kind as an
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inducement or reward for doing or forbearing to do or for having done or forborne to dko any:act:in
relation to the obtammg or execution of thls or any other Contract for Central Umversuty of Punjab,
i Bathlnda ‘ ; G k
{v) If the;Contractor shall enter into a Contract with CentraI'Uhiversity of Punjab, Bathinda in.connection
with which commission has been paid or agreed to be paid by him or to his knowledge, unless the
particulars of any such commission and the terms of payment thereof have been previously disclosed in
writing to the Employer. : , ,
{vi) If the Contractor shall obtain a:Contract with CentralekUniversity of Punjab, Bathinda as a result of
wrong tendering or other non-bonafide methods of competitive tendering or any other malpractice.
{vii) If the Contractor being‘an individual, or akfier‘m ankd any.partner thereof shali at any time be adjudged
- insolvent or have a receiving order or.order for.administration of his estate rhade against.him or shall
take any proceedings for liquidation or composition (other than a voluntary liquidation for the purpose
of amalgamation or recdnstruction) under any Iknsolvency Act for the time beihg in force or make any
conveyance or assignment of his effects or composition or arrangement for the benefit of his creditors or
purport so to do, or if any application be made under any Insolvency Act for the time being-in force for
the sequestration of his estate or if a trust deed be executed by him for the benefit of his creditors.
(viii) If the Contractor being a company shall pass a resolution or the Court shall make an order that the
company:shall be wound up orif a receiverora manager on behalf of a creditor shall be appointed or if
circumstances shall arise which entitle the Court or the creditor to appoint a receiver or a manager or
which entitle the Court to make a.winding up order.
(ix) If the Contractor shall suffer an execution being levied on his goods and allow it to be continued for a

" period of 21 days.

When the Contractor has made himself liable for action under any of the cases aforesaid, the Employer

shall have powers:

(a) To determine the Contract as aforesaid of Wthh termination not:ce in writing to the Contractor
under the hand of the Employer shall be conclusive ev:dence Upon such determmatlon the earnest
money deposit, security deposit already recovered and performance guarantee under the Contract

shall be liable to be forfeited and shall be absolutely at the disposal of the Employer.

{b) After giving notice to the Contractor to measure up the work of the Contractor and to take over
unexecuted work out of his hand for its completion, the Contractor, whose Contract is determined,

shall not be allowed to participate in'the tendering process for the balance work.

v

In the event of above courses being adopted by the Employer, the Contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having purchased or procured any
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materials or entered into any engagements or made any advances on account or with a view to the
execution of the work or the performance of the Contract. And in case action is taken under any. of
the provision aforesaid the Contractor shall not be entltled to recover or be pald any sum for any
work thereof or actually performed under this Contract unless and until the Engmeer has certified in
writing the performance of such work and the value payable in respect thereof and he shall only be
-entitled to be paid the value so certified. ' :

40.0 LABOUR SERVICE LAWS

40.1 The Contractor must employ adult labour only; employment of child labour will lead to the
termination of the contract including other punitive action as deemed fit.

40.2 Any payment under provision of the ESI Act, 1948, Workman Compensat|on Act 1923, payment of
Gratuity Act, 1948 and Employee s prowdent Fund and Miscellaneous Provisions, Act 1952 or any
other statutory liability shall be made by the bidders and challans/receipts must be enclosed with
the Running bills. The agency shall be solely responsible and liable for his persons under the
provisions of Contract Labour (R&A) Act and the labour and services laws.

40.3 The firm'should have valid labour license.
41.0 COMPENSATION FOR DELAY /LIQUlDATED DAMAGES AND PENALTIES

(a) The time for carrying out ‘the work as entered in the tender shall be strictly observed by the
Contractor and shall be the essence of the Contract on the part of the Contractor. The work shall
throughout the stipulated period of the Contract be proceeded with all due diligence.

{b) Further to ensure good progress during the execution of the work, the Contractor shall be bound in
all cases in which the time allowed for any work exceeds one month (save for special jobs) to
complete one-eighth of the work before one-fourth of the time allowed under the Contract has
elapsed; three-eighth of the work before one-half of such time has elapsed, and three-fourths of the
work before three-fourth of 'such time has elapsed. However, for special jobs if-a time schedule -has
been submitted by the Contractor and the same has been accepted by the Employer, the Contractor
shall comply with the said time schedule. In the event of the Contractor failing to comply with this
condition, he shall be liable to pay as compensatidn an amount equal to one-half percent per week of
delay, or such smaller amount as the Employer (whose decision in writing shall be final and binding)
may decide for-every day that the progréss remains below speciﬂed or that work remains incomplete
after the prbper dates. Provided that the entire compensation to be paid under the provisions of this
clause shall:not exceed 10 (Ten) percent of the tendered cost. :

42.0  SETTLEMENT OF DISPUTES & ARBITRATION

Except where -otherwise prdvided in the contract, all: questions and disputes relating to the
meaning of the specifications, design, drawings and instructions here-in before mentioned and
as to the quality of workmanship or materials used on the work or as to any other question,
claim, right, matter or thing whatsoever in any way arising out of ‘or relating to the contract or
these conditions or otherwise concerning the works or the execution or failure to execute the
same whether arising during the progress of the work or after the cancellation, termination,
compietion or abandonment thereof shall be dealt with as mentioned hereinafter:
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1421

42.2

423

42.4

If the Contractor considers any work demanded of him to be outside the requirements of the
contract, or disputes any record or decision given in writing by the Engineér—in-Charge, CUPB on
any matter in connection with or arising out of the contract or carrying out of the work, to be
unacceptable, he shall promptly within 15 days request the Registrar; CUPB in writing for written
instruction or decision. Thereupon, Registrar, CUPB shall give his written instructions or decision
within a period of one month from the receipt of the Contractor’s letter.

if the: Registrar, CUPB fails to give his: instructions or decision in:writing within the aforesaid
period or if the Contractor is dissatisfied with the instructions or decision of the Registrar, CUPB,
the Contractor may, within 15 days of the receipt of the decision, appeal to the Vice Chancellor,
CUPB who shall afford an opportunity to the Contractor to be heard, if the latter so desires, and
to offer evidence in support of his appeal. The Vice Chancellor, CUPB shall give his decision
within 30 days of receipt of Contractor’s appeal.

If the Vice Chancellor, CUPB fails to give its:decision within the aforesaid period or any party is
dissatisfied with the decision of the Vice Chancellor, CUPB then either party may within a period
of 30 days from receipt of the decision give notice to the Registrar CUPB for appointment of
arbitrator; failing which the said decision shall be final binding. It is a term of contract that each
party invoking ::arbitration’: must - exhaust - the: aforesaid ~mechanism - of 'settlement . of
claims/disputes prior to invoking arbitration.

Except where the decision-has become final; binding-and conclusive:in terms of Sub Para above,
disputes or.difference shall be referred for adjudication through arbitration by a sole arbitrator
appointed by the Vice Chancellor, CUPB. If the arbitrator so appointed is. unable or unwilling to
act or resigns his appointment or vacates his office due to any reason whatsoever, another sole
arbitrator shall be appointed in the manner aforesaid. Such person: shall be entitled to proceed
with the reference from the stage at which it was left by his predecessor. It is a term of this
contract that the party invoking arbitration shall give a list of disputes with amounts claimed

in respect -of each such dispute along with the notice for appointment of arbitrator and giving
reference to the:rejection by the Vice Chancellor; CUPB of the appeal. It is also a term of this
contract that no person, other than a person appointed by Vice Chancellor, CUPB as aforesaid,
should act as arbitrator and if for any reason that is not possible; the matter shall not be referred
to arbitration at all. It is also a term of this contract that if the Contractor does not make any
demand for appointment of arbitrator-in respect of any claims in writing as aforesaid withiné
months of receiving the intimation from the Engineer-in-charge that the final bill is ready for
payment, ‘the claim.of the Contractor ‘shall be deemed to have heen waived and absolutely
barred and the CUPB shall be discharged and released of all liabilities under the contract in
respect of these claims.

The -arbitration shall be conducted in accordance with the provisions of theArbitration and
Conciliation Act, 1996 (26 of 1996) /Arbitration and Conciliation (Amendment) Act, 2015 or any
statutory modifications or re-enactment thereof and the rules made there under and for the
time being in force shall apply.to the arbitration proceeding under-this clause. It is also a term of
this contract that the arbitrator shall adjudicate on only such disputes as are referred to him by
the appointing authority and give separate award against each dispute and claim referred to him
and in all cases where the total amount of the claims by any party exceeds Rs. 1, 00,000/-, the
arbitrator shall give reasons for the award. It is also a term of the contract that if any fees are
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payable to the arbitrator, these shall be paid ‘equally by both the parties. It is also.a term of the
contract that the arbitrator shall be deemed to have entered on the reference on the date he
issues notice ~t‘of~both.the parties calling them to submit their statement of claims and counter
statement of claims. The venue of the arbitration shall be such place as may be fixed by the
arbitrator: in his sole discretion. The fees; if any, of the arbitrator shall, if required to be paid
before the award is made and published, be paid half and half by each of the parties. The cost of
the reference and of the award (including the fees, if any, of the arbitrator) shall be in the
discretion of the arbitrator who may direct to any by whom and in what manner, such costs or
any part thereof shall be paid and fix or settle the amount of costs to be so paid. However, no
interest shall be payable on the awarded amount. :

43.0 CIVIL SUIT JURISDICTION

All legal proceedings in connection with this Contract shall be subject to the territorial

jurisdiction of thevCiviI Courts, at Bathinda only.

44.0 Safety:

441

44.2

The' contractorshall‘be :responsible for maintaining: the -safety-of :all activities on the site,
including smooth flow of traffic at his own cost as per guidelines of the IRC/MORT&H/IS.

In respect of all above, directly. or indirectly employed in the work for the performance of the
contractor's part of this contract, the contractor shall at his own expense arrange for the safety
provisions as per safety code framed from time to time and shall at his own expense provide for
all-facilities in .connection therewith. In case ‘the: contractor fails to make arrangement and
provide necessary facilities as aforesaid, the employer shall be at liberty to make arrangement
and. provide facilities -as -aforesaid- and recover -the costs incurred in-that behalf from the
contractor:

44.3 The decision of the Engineer-in-Charge in this regard shall be final-and no claim on account of this

shall-be entertained.

b
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_ SPECIAL CONDITIONS OF THE CONTRACT

 Hindrance Register is required to be maintained by the contractor at site to record any hindrances
during the execution of the work and timely entry to be made on the same day of encountering the
hindrance. Engineer-in-charge is to be intimated: on the next ‘date ‘of occurrence of conditions of
‘hindrances and approval be taken. The hindrance register shall be considered proof for grant of the
- extension of completion period, if required. In case, non-mainténance of this hindrance register, no
claim whatsoever compensation for delay are subject to proper maintenance of hindrance register in
the format prescribed as per the latest CPWD manual.

The quoted rates shall hold good for a variation in quantity of the BOQ upto 25% and nothing extra
shall be payable on this account. However, the total deviation limits for the BOQ quantities shall
be decided as per the prevailing/latest CPWD norms, but not ‘without prior approval of the
Engineer-in-charge.

The provisions and quantities taken in the Bill of Quantity are provisional and estimated, the actual
quantities carried out at site shall be paid as per the approved work and drawings duly approved by
the university and endorsed to the contractor by the Engineer-in-charge. ,

The quoted rates should be inclusive of all taxes, levis & GST etc. and nothing extra shall be paid.

Any other item (other than BOQ) required to be executed for the execution and completion of the
work shall be paid in accordance with the prevailing/latest CPWD norms.

All the works are required to be executed as per CPWD Specifications {latest version) and the
contractor is required to have a copy of the same in his possession for reference.

The quality testing of materials is to be done in accordance to the CPWD Specifications 2009 {with
latest amendments) for the respective items.

-
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‘Scope of work for the
DRY WALL PARTITION AND OTHER WORKS FOR CIL in CENTRAL UNIVERSITY OF PUNJAB,

VPO GHUDDA (DISTT BATHINDA)

The proposed work involves providing dry wall partition using 12.5mm thick gypsum board {for
making double door provision) ‘gypsum board false ceiling, providing and fixing aluminium door shutters,
paint work and installation of LED panel lights in the Central Ins}rumentatton Laboratory. {details as per

BOQ).

(b
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 APPLICATIONFORM
~ To be Filled Completely and Signed

1. Contact details of the head office of proposing firm:
b. Address-
c. Tel. No. —
d. Fax-
e. Email-
f. Web site (lfany),v

2. Nameand full address of local office of proposing firm nearest to Bathinda:

a. Name-

b. Address-

¢. Tel.No.-

d. Fax -

e. Email-

f. Web site (If any)

3. Name and full address of manufacturer:
a. Name-
b. Address-
¢. Tel.No.-
d. Fax -
e. Email-
f. Web site (If any)

4. Name of advisihg bank and account number:
5. SWIFT Code:
6. PAN and TAN Number:
7. GST Number:
8. Manufacturing type {tick-mark):
i. Imported

ii. Indigenous
iii. ‘Both

O

. ‘Country(s) of origin:

10. Any.other relevant information:
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 DECLARATIONBYSUPPLIER/CONTRACTOR
“It is certified that l/we haVe carefully read and ‘u‘nd‘ers‘tok_od the‘entﬂkire general, special as well as
specific terms and conditions of these documents and agree to abide by all of these. All the

information and commitments provided with the tender/quotations are truft"hfu‘li and binding on
the firm.” ‘ .

Place: Signature of Authorized Person

Date:
Designation

b
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AGREEMENT

day of Two Thousand between the

Campus of Central University of Punjab At Village Ghudda, Bathinda.(Punjab)-151401”. at tendered
amountofRs. . {Rupees
and whereas the CUPB, Bathindahas invited the Bids from eligible Contractors fulfilling the eligibility
criteria for providing comprehensive services for implementation of the aforementioned Project and
whereas the CUPB has accepted the offer of the contractor on the terms and conditions hereafter

appearing.

NOW, THEREFORE, THIS AGREEMENT WITNESSES AS FOLLOWS:-

1. In this agreement words and expressmns shall_have the same meaning as are respectively
assigned to them:in the conditions of contract (herem after referred to as the conditions of
contract),

2. The following documents shall be deemed to form and be read and construed as part of this
agreement namely:

(]

{a) Tender for thework_ ___ ____ __

____________________ at the Main Campus of Central
Umversnty of Punjab at Village Ghudda, Bathinda {Punjab)-151401"

{b) Financial Bid and DNIT terms & conditions.

(c} Letterof Award

(d) Agreement

{(e) Annexure & Proforma

(f) Any-other. document like letter of extension of validity of offer, etc (to be

decided at the time of award)

3. In consideration of the fee to be paid by the CUPB to the Contractor as agreed to between
the parties, the Contractor hereby covenants with the CUPB to provide the services in
conformity in.all respect with the provision of this contract.

4. TheCUPB:hereby covenants to pay the contractor-in consideration of the provision of the
work/ services provided at times and in the manner prescribed by the contract.

Registrar
CONTRACTOR CUPB, Bathinda
WITNESS: 1. WITNESS:
2.
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Annexures & Proforma
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ANNEXURE -A

DETAILS OF SIMILAR PROJECTS‘ COMPLETED SINCE INCEPTION
{as per the definition of similar projects used in this document)

SI. | Name of | Owneror Costof [Dateof = | Stipulated |Actualdate| Name & Remarks
No. | project & | sponsoring | project jommencem | date of of | address/
location ‘| organization in Lakhs - jent as per completion | completion jtelephone No. of
contract Officer to whom
reference may
; be
1 2 3 4 5 6 7 8 9

Signature of Contractor

v
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ANNEXURE -B
. FORMAT FOR NON-BLACKLISTING OF SUPPLIER
I/ We Manufacturer/Authorized Distributor (strike out which is not applicable) of

(Supplier) i , do hereby declare  and solemnly afﬁrm -that  the
individual/firm/company is not black-listed by the Union/State Government/Autonomous body.

Deponent
Address

I/ We hereby solemnly declare and affirm that the above declaration is true and correct to the best
of my knowledge and belief. No part of it is false and nothing has been concealed.

Deponent
Dated:

{Note: To be furnished on non-judicial stamp paper duly attested by the Oath Commissioner.)

v
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= ANNEXURE-C

. UNDERTAKING FOR INTEGRITY PACT

To,

Executive Engineer,

~Dear Sir,

1/We acknowledge that CUPB, is committed to follow the principles thereof as enumerated in the
Integrity Agreement enclosed with the tender/bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that
I/We will sign the enclosed integrity. Agreement, which is an integral part of tender documents,
failing which 1/We will stand disqualified from the tendering process. |/We acknowledge that THE
MAKING OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND -ABSOLUTE-ACCEPTANCE of
this condition of the NIT.

I /We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and
further agree that execution of the said Integrity Agreement shall be separate and:distinct from the
main contract, which will come into existence when tender/bid is finally accepted by CUPB. I/We
acknowledge and accept the duration of the Integrity Agreement, which shall be in the line with
Article | of the enclosed.Integrity Agreement.

1/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement,
while submitting the tender/bid, CUPB, shall have unqualified, absolute and unfettered right to

disqualify the renderer/Bidder and reject the tender/bid in accordance with terms and conditions of
the tender/bid. '

Yours faithfully

(Duly authorized signatory of the Bidder)

&
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~ ANNEXURE-D

To be signed by the Bidder and same signatory com'petént/authorized to sign the relevant contract
on behalf of CUPB.

INTEGRITY AGREEMENT
This Integrity Agreement is made at ------- HEoooen on this -----**---- day of *x 20 *Eo
BETWEEN

Central University of Punjab, Bathinda (CUPB) represented through Engineer-in-charge-in-Charge

%k

CUPB,, led - ,(Hereinafter ‘referred :as the (Address of the
University)

CUPB,. which ‘expression shall unless repugnant to the.meaning or. context. hereof include its
successors and-permitted assigns)

- AND

* %k

(Name and Address of the Consultant/Contractor/.Firm/Company)

Through ks {Hereinafter referred to as the

(Details of duly authorized signatory)
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context hereof
include its successors and permitted assigns). :

Preamble
WHEREAS the CUPB has floated the Tender (NIT No. *E } (hereinafter referred to
as “Tender/Bid”) and intends to award, under laid down procedure, contract for

%k

{Name of work)
Here in after referred to as the “Contract”

AND WHEREAS CUPB values full compliance with all relevant laws of the land, rules, regulations,
economic use of resources and of fairness/ transparency in its relation with its Contractor (s)

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions
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~ ,~of which shall also. be read as integral part and parcel of the Tender/Bld documents ‘and Contract
between the partles ~ ~ ~ ~ , o

- **to‘ beﬁlled bythe RegiStrar

- NOW; THEREFORE; in conSIderatlon of mutual covenants contamed in this Pact, the parties hereby
agree as follows and this Pact witness as under;

. Article 1; Commitment of CUPB

|

(i

(i)

The CUPB commits itself to take all measures necessary.to prevent corruption and to
observe the following principles: :

No employee of the CUPB; personally or through any of his/her-family.-members, will‘in

~connection with the Tender, or the execution of the Contract; demand, take.a promise for or
“accept, for self or third person, any material or immaterial benefit which the person is not

legally entitled to.

: The CUPB will, during the Tender process, treat all Bidder(s) with equity and:reason. The

PWD.will, in-particular, -before and during the Tender process; provide to all Bidder(S) the
same-information and will not-provide to any Bidder(s) confidential /additional‘information

< through which the Bidder(s) could obtain an advantagein relation to the Tender process or

i)

iv)

the Contract-execution.

‘The CUPB shall endeavor:to exclude from the Tender process any person; whose conduct in
‘the'past has been of biased.nature.

If the CUPB obtains information on:the conduct of a‘ny of its employees which is a criminal

- offence under the Indian Penal code (IPC) /Prevention of Corruption Act, 1988 (PC Act) or is
~in violation of the principles herein mentioned or if there be a substantive suspicion in this

regard, the CUPB will inform the Chief Vigilance Officer and in addition can also initiate
disciplinary actions as per its internal laid down policies and procedures.

Article 2: Commitment of the Bidder(S)/Contractor(s)

(i)

It is required that each Bidder/Contractor (including their respective officers, employees and

- agents) adhere to the highest ethical standards, and report to the Government all suspected
‘acts of fraud or corruption or Coercion or Collusion of which it has knowledge or becomes

aware, during the tendering process andth‘rodghout the negotiation or award of a contract.

- The Bidders(s)/Contractors(s) commit himself to take all measures necessary to prevent
corruption. He commits himself to observe the following pnnaples during his partlapat:on in

the Tender process and during the Contract execution; ;
The Bidder(s)/Contractor(s) will not, dlrectly or through any other person or firm, offer,

~ promise or give to any of the CUPB employees involved in the Tender process or execution

of the Contract or to any third person any material or other benefit which he/she is not
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o Iegally ent|t|ed to, in order to obtam in exchange any advantage of any kind whatsoever ~
during the Tender process or during the executlon of the Contract. .

(i) -The Bidder(s)/Contractor(s) will. not entér with other Bidder(s) intoi _any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to fee,
~ specifiCations, certifications, ~sz‘ubsidiary contracts; submission or non-submission of bids or
any other actions to restrict competitiveness or to cartelize in thefbidding p‘ro‘tess.‘ o

(i) The Bidder(s)/ Contractor (s) will not commit any offence under the relevant IPC/PC Act.
Further the Bidder(s)/ Contractor (s) will not use improperly, (for the purpose of competition
or personal:gain), or pass on to others, any information.or documents provided by the CUPB
as part of the business relationship, regarding plans, technical proposals and business
details, including information contained or transmitted electronically.

(iv): The Bidder(s)/ Contractor (s) will, when:presenting his bid; disclose any and all payments-he
~has made, is committed to or intends to make to agents, brokers or-any.other mtermedmnes
in ‘connection with the award of the Contract.

(v)  The Bidder(s)/. Contractor (s) will not:instigate third persons to:commit offénces outlined
above or be an accessory to such offences. :

(vi)> The Bidder(s)/ Contractor {s) will-not, directly or through:any-other:person or firm indulge.in
fraudulent practice means a willful misrepresentation or.omission of facts or submission of
fake/forged documents in order to induce public official to.act in reliance thereof, with the
purpose of obtaining unjust advantage by or causing damage to justified interest of others
and /or to influence the procurement process to the detriment of the Government interests.

© (vii) The Bidder(s)/ Contractor (s) will not, directly or through any other person or firm use

- Coercive Practices (means the act of obtaining something, c’orynpelkling an. action_ or

influencing: a decision through intimidation, threat or the use of force directly or.indirectly,

where potential or actual-injury may befall upon a person; his/her reputation or property to
influence their participation in the tendering process): :

Article 3; Consequences of Breach

Without prejudice to any rights that. may: be available to the CUPB under law or the Contract or its
established policies and laid down procedures, the:CUPB shall have the following rights in case of
breach of this Integrity Pact by the Bidder(s)/ Contractor (s) and the Bidder/ Contractor accepts and
undertakes to respect and uphold the CUPB’s absolute right: . : '

. if the Bidder(s )/ Contractor (s) either before award or during execution of Contract has
‘committed a transgression through a violation of Article 2 above or in any other form, such
as to put his reliability or credibility in question, the CUPB after giving 14 days’ notice to the
Contractor shall have powers to disqualify the Bidder(s)/ Contractor {s) from the Tender
process or terminate/determine the Contract, ifsalready executed or exclude the Bidder/
Contractor from: future -contract award: processes. The imposition and duration. of ‘the
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.

exclusion will be determined by the severity of ‘t‘ransgressionand;determined=by~;th,e1CUPB. k
Such exclusion may be fOréver or for a Iimited period as ‘decided by the CUPB.“ ,

: Forfesture of Performance Guarantee/Secunty Depos:t If the Employer has dlsquallﬂed the

Bldder(s) from the Tender process prior to the award of the ‘Con‘tract or
terminated/determined the Contract or has accrued the right to term‘inate/de:term‘ine the

Contractakcc‘ordingito Article 3(1), the CUPB, apart from exercising any legal rights that may

have accrued to the CUPB, may in its considered opinion forfeit the entire amount of Earnest
Money Deposit declaration, performance Guarantee and Security Deposit of the
Bidder/Contractor.

Criminal Liability: If CUPB obtains knowledge of conduct of a Bidder or:Contractor, or of an

employee “or ‘a representative or anassociate of Bidder or Contractor:which constitutes

scorruption within the meaning of IPC Act, or if the CUPB has substantive suspicion in ‘this

regard, the CUPB will inform the same to law enforcing-agencies for further.investigation.

Article 4: Previous Transgression

‘The Bidder declares that no previous transgressions occurred in the last:5 years with any
‘other Company.:in any country confirming to.the anticorruption approach or with Central

Government or State Government or. any. other Central/State Public:Sector Enterprises in
India that could justify his exclusion from the Tender process.

If the Bidder makes incorrect statement on this subject, he can be disqualified from the
Tender:process or action can be taken for banning of business deahngs/hollday listing:of the
Bidder/ Contractor as deemed fit by the CUPB. :

< Ifthe Bidder/ Contractor can prove that he has resorted/ recouped the damage caused by
~him and has installed a suitable: corruption prevention system, the CUPB: may, at its own

discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

The Bidder(s)/ Contractor (s) undertake(s) to demand from all subcontractors a commitment
in conformity with this Integrity Pact. The Bidder/ Contractor shall be responsible for any
violation(s) of the principle laid down in this Agreement/Pact by any.of its Sub- contractors
/sub-vendors. ?

The CUPB will enter into Pacts on identical terms as this one with all Bidders/.Contractors.
The CUPB will disqualify Bidders, who do not submit; the duly signed Pact between the

Employer and the Bidder, along with the Tender or violate its provisions at any stage of the
Tender process, from the Tender-process. ‘ i
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~ Article 6- Duration of the Pact

This Pact begiris when both the parties have legally signed it. It expires for the Contractor 12 (Nine)
months after thg: completion of :work‘under:the'contract‘or till the continuation of defect liability
period, whichever is later and for all other Bidders, till the Contract has been awarded.

if any claim is made/lodged during the time, the’ksamé shall be binding and continue to be valid
.despite the lapse of this Pacts as specified above, unless it is discharged/determined by the
Competent Authority, CUPB. ~ 1 L

Article 7- Other Provisions
I. - This Pact is subject to Indian law, place of performance and jurisdiction is the Headquarters
of the Division of:the CUPB, who has floated:the Tender. - ‘

Il Changes and supplements need to be made in writing. Side agreements have not been
made. ; - = : L ; :

1il. - Should-one.or several provisions of this Pact turn-out to be invalid; the remainder of this
Pact ‘remains valid. In this case, the parties will strive to come to an agreement to. their
original intensions. LT ;

IV olt is agreed. term and ‘condition that any dispute or difference arising between the parties
with regard to the terms of this Integrity Agreement/Pact, any action taken by the CUPB in
accordance with this Integrity:Agreement/Pact or interpretation:thereof shall not be subject
to.arbitration. : G : o

Article 8 ~ LEGAL AND PRIOR RIGHTS
Al rights and remedies of the parties hereto shall be in addition to all the other legal rights and
remedies belonging to such parties under the Contract and/or law and the same shall be
deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For
the:sake of brevity, both the Parties agree that this Integrity. Pact will have precédénce:over the
Tender/Contact documents with regard any of the provisions covered under this integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place-and date
first above mentioned in the presence of following witnesses:

{For-and on behalf of CUPB)

{For and on behalf of Bidder/Consultant/ Contractor)

Witnesses:
I,

{SIGNATURE, NAME AND ADDRESS): -

(SIGNATURE, NAME AND:ADDRESS)

Place: ; , Dated:
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~ ANNEXURE-E
AFFIDAVIT FOR SIMILAR WORK EXPERIENCE

To,

Engineer-in-charge-in-Charge,

7

I/We undertake and confirm that eligible similar works(s) has/have not been got executed
through another Contractor on back to back basis. Further that, if such a violation comes to
the notice of Department, then I/we shall be debarred for tendering in CUPB in future
forever. Also, if such a violation comes to the notice of CUPB before the date of start of
work, the Engineer-in-charge shall be free to forfeit the entire amount of Earnest Money
Deposit/Performance Guarantee.

Yours faithfully

{Duly authorized signatory of the Bidder)

(Note: To be furnished on non-judicial stamp paper duly attested by oath commissioner)
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CHECKLIST

ANNEXURE-F

(TO BE FILLED . COMPLETELY & PLACED IN ENVELOPE-|)

Sr. No. | Points to be verified Yes/-No Page No.
1 Duly filled and signed Annexure e
2 EMD
3 Photocopy of PAN, GST-and TAN card.
4 Copy of incomé tax return certificates.
5 Spare part-availability.certificate,
6 Copy of “NIT documents” signed and stamped on
«each page. ‘ f i
7 Affidavit -~ duly ~ attested by the Oath
Commissioner/Executive -Magistrate - regarding
non-black listing of supplier-attached.
8 In case of authorized agent/distributor whether
certificate/authorization - letter - for the same
issued by the manufacturer attached.
9 Whether catalog of the items attached?
10 In case of foreign suppliers quoting directly,
whether, the name of Indian agency mentioned?
Place: Signature of Authorized Person
Date: Designation
Seal

V4
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~ANNEXURE-G
Form of Bank Guarantee for Performance Guarantee

In consideration of Central University of Punjab, Main Campus, Ghudda-151401 (Bathinda), Punjab
(hereinafter referred to as the Employer, which expressuon shall include its successors and assignees
:+and authorized officers of the society) having offered to accept the terms and condmons of the
proposed  Agreement : between the Employer and .i.iiiiainiia RN P R e T
address:iiiiiiimnan e, ;- (herein after referred to as Contractor which expression shall
include his heirs; executors, ‘administrators and permitted. assignees) for the work of ...
(herein after called “the said Agreement”) and having further agreed: that on production of an
irrevocable -bank guarantee for ‘Rs......( Rupees ....... only) as a security/guarantee towards the
performance guarantee from the Contractor for compliance of his obligations in accordance with the
terms and conditions in the said Agreement,

1. WE o etaneene (indicate the name of the Bank) (hereinafter referred to as the said
Bank) hereby undertake to pay to the Employerthe amounts due and payable under this guarantee
not exceeding Rs ......... {(RUPEES.....cceiverererrimmrisresnsserares only) without any demur, merely on a demand

from the Employer stating that the amount claimed is required to meet the recoveries due or likely
to be due from the Contractor. Any such demand made on the said Bank shall be conclusive as
regards the amount due and payable by the Bank under this guarantee.

2. We, the said Bank, further undertake to pay to the Employer any money so demanded
notwithstanding any dispute or disputes raised by the Contractor in any suit or proceedings pending
before -any Court or Tribunal relating thereto, our liability :under this present being absolute and
unequivocal. The payment so made by us under this bond shall be a valid discharge of our liability for
payment thereunder, and-the Contractor shall have no claim against us for making such payment.

3. We, the said Bank, further agree that the guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said Agreement, and it shall
continue to be enforceable till all the dues of the Employer -under or by virtue of the said Agreement
have been fully paid, and its claims satisfied or discharged or till the Employer certifies that the
terms_and: conditions of the said Agreement have been fully and -properly carried out by the
Contractor, and accordingly discharges this guarantee.

4. We, the said Bank, ‘further agree that the Employer shall have the fullest liberty without our
consent, and without effecting in any manner our obligations ‘hereunder, to vary any of the terms
and conditions of the said Agreement or to extend the time of performance by the Contractor from
time to time or to postpone for any time or from time to time any.of the powers exercisable by the
Employer against the Contractor, and to forbear or enforce any of the terms and conditions relating
to the said Agreement, and weshall not be relieved from our liability by reason of any such variation
or extension being granted to the Contractor or for any forbearance, act of omission on the part of
the Employer or-any indulgence by the Employer-to the Contractor-or by any such matter or thing
whatsoever which under the law relating to sureties would, but for this provision, have effect of so
relieving us.
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5. This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor

6. We, the said Bank; lastly undertake not to revoke this guarantee except with the previous consent
of the Employer in wntmg : :

7. This guarantee shalkl be valid up to ciiiiaania unless extended on demand by the Employer.

Notwithstanding -anything:mentioned above; the liability of the said Bank-against this guarantee is
restricted to Rs i, (Rupees .., A only),:and.unless a claim in writing is lodged

with us within six months of the date of expiry or:extended:date of expiry of this guarantee ail our
~liabilities under this guarantee shall stand discharged. :

Dated the.......... dayofi.i.. for i (Indlcate the name of the Bank)

]

W
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NAME OF WORK DRY WALL PARTITION AND OTHER WORKS FOR CILIN CENTRAL UNlVERSlTY
OF PUNJAB -

SUMMARY

, CIVIL WORKS ~ | 5h5644.00
2 | ELECTRICAL WORKS

18848.00
Total for Works (Rs.): 574492.00
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FINANCIAL BID

NAME OF WORK DRY WALL PARTITION AND OTHER WORKS FOR CIL IN CENTRAL UNIVERSITY OF
PUNJAB

Contract No:
Please Quote Your Rates

Bidder Name: e Quoted Rates,
+.0or—DSR Rates

PART-A: CIVIL WORKS

DRY WALL PARTITION AND ALUMINIUM
DOOR

1 | Providing and fixing partition upto ce|I|ng
height consisting of G.I. frame and required
board, including providing and fixing of frame
work made of special section power pressed/
roll form G.I. sheet with zinc coating of 120
gms/sqgm(both side inclusive), consisting of
floor and ceiling channel 50mm wide having
equal flanges of 32 mm and 0.50 mm thick,
fixed to the floor and ceiling at the spacing of
610 mm centre to centre with dash fastener
of 125 mm dia meter 50 mm length or
suitable anchor fastener or metal screws with
nylon plugs and the studs 48 mm wide
having one flange of 34 mm and other flange
36 mm and 0.50 mm thick fixed vertically
within flanges of floor and ceiling channel and
placed at a spacing of 610 mm centre to
centre by 6 mm dia bolts and nuts, including
fixing of studs along both ends of partition
fixed flush to wall with suitable anchor
fastener or metal screws with nylon plugs at
spacing of 450 mm centre to centre, and
fixing of boards to both side of frame work by
25 mm long dry wall screws on studs, floor
and ceiling channels at the spacing of 300
mm centre to centre. The boards are to be
fixed to the frame work with joints staggered
to avoid through cracks, M.S. fixing channel
of 99 mm width (0.9 mm thick having two
flanges of 9.5 mm each) to be provided at the
horizontal joints of two boards, fixed to the
studs using metal to metal flat head screws,
including jointing ‘and finishing to a flush
finish with recommended jointing compound,

V4
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;Jomtlng tape ang|e beads at corners (25 mm .

| x 25 mm x 0.5 mm), joint finisher and two |

| coats of primer suitable for board as per: :

manufacture' spemﬂcatlon and direction of b ﬁ

| engineer in cwarge all complete

[75mm overall thickness. partiion with 125 |

mm thick double skin tapered edged plain |

Gypsum plaster board conforming to IS:|

209 (part |: 2011 (Board with BIS |

certif cation marks)

181815

L)

26363175

-9.1056.2

For shutters of doors, windows & ventilators

including providing and fixing hinges/ pivots

and making provision for fixing of fittings

wherever required including the cost of | |
EPDM rubber / neoprene gasket required

(Fittings shall be paid for separately)

iy

Powder  coated  aluminium  (minimum
| thickness of powder coating 50 micron)

63445.00

211.22

GYPSUM BOARD FALSE CEILING

| kg

63445

100 |

| Providing and fixing false ceiling at all height

| including provndmg and fixing of frame work
made of special sections, power pressed |

from M.S. sheets and galvanized with zinc

coating of 120 gms/sqm (both side inclusive) |

as per IS : 277 and consisting of angle cleats
of size 25 mm wide x 1.6 mm thick with
flanges of 27 mm and 37mm, at 1200 mm

centre to centre, one flange fixed to the

ceiling with dash fastener 12.5 mm dia x
50mm long with 6mm dia bolts, other flange

of cleat fixed to the angle hangers of
25x10x0.50 mm of required length with nuts
& bolts of required size and other end of

angle hanger fixed with intermediate G.l.

channels 45x15x0.9 mm running at the |

spacing of 1200 mm centre to centre, to
which.the ceiling section 0.5 mm thick bottom

wedge of 80 mm with tapered flanges of 26

mm each having lips of 10.5 mm, at 450 mm
| centre to centre, shall be fixed in a direction
perpendicular to G.l. intermediate channel
with connecting clips made out of 2.64 mm

dia x 230 mm long G.1. wire at every junction,
including fixing perimeter channels 0.5 mm |
thick 27 mm high having flanges of 20 mm |
and 30 mm long, the perimeter of ceiling |

fixed to wall/partition with the help of rawl

plugs at 450 mm centre, with 25mm long dry |

wall screws @ 230 mm interval, including

sqm

1529.10

90

137619.00

12.45.3
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fixing. of gypsum board to ce|||ng section and{ .

penmeter channel with the help of dry wall | |

screws of size 35 x 25 mmat 230 mmcle, | |
including jomtmg and finishing to a flush| |

finish of tapered and square edges of the | |
board with recommended jointing compound |
, jointing. ‘tapes‘ fmshmg with jointing |

.compound in 3 layers covering upto 150 mm | - ‘
on both sides of joint and two coats of primer |

suitable for board, all as per manufacturer's |
specification and also including the cost of
making openings for light fittings, grills,

diffusers, cutouts made with frame of |

perimeter channels suitably fixed, all |
complete as per drawings, specification and
direction of the Engineer in Charge but

excluding the cost of painting with :

12.5 mm thick tapered edge gypsum
moisture resistant
board

"PAINT WORK ON PARTITIONING AND
FALSE CEILING '

Wall painting with premium acrylic emulswn, ‘

paint of interior grade, having VOC (Volatile

Organic Compound) content less than 50

grams/ litre of approved brand and

manufacture, including applying additional |
coats wherever required to achieve even

shade and colour.

Twocoats

sgm_

18565 |

380

70547.00

13.832

FIXTURES & FITTINGS ON DOORS

Providing and fixing 12 mm thick pre-

laminated particle board flat pressed three | i’

layer or graded wood particle board

conforming to IS: 12823 Grade | Type I, in
panelling fixed in aluminum doors, windows

shutters and partition frames with C.P. brass

| stainless steel screws etc. complete as per
architectural  drawings and directions of
engineer-in-charge

Pre-laminated particle board with decoratave
lamination on both sides

sgqm

10

11154.00

21.2.2

Providing and fixing glazing in aIummlum -
door, window, ventilator shutters and |
partitions efc. with EPDM rubber / neoprene

gasket etc. complete as per the architectural
drawings and the directions of engineer-in-

charge . (Cost of aluminium snap beadlng‘ o
| sqm

~shall be pald in basic item):

1115.40

1505.25

10

| 1505250

21.3.2

[\
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With ﬂoat glass panes of 5 mm thnckness
(weightnot . ~
less than 12. 50 K st m

: Prowdmg and fixing alumlmurn round shyape .
‘ uter dia 100 mm with SS screws |

ete. complete as per dlrectlon‘ef'Engmeer-m- o

charge

| each

109.30

16

174880

1 21.16.2

Provudmg and fxmg alummium extruded

section body tubular type universal hydrauhc ‘

door closer (having brand logo with ISi, S :

3564, embossed on the body, door welght

upto 36 kg to 80 kg and door width. from701 |

mm to 1000 mm),
adjustment with necessary accessones and
screws efc. complete

with double speed |

each

983.15

8

- 7865.20

Total for DSR ftems (Rs.):

571063.00

Correctlon factor of 0.973 on “x” (DSR items) as per OM no.
1 58/SE(TAS)IGST12024I02-E dated 08.08.2024, Total for DSR items only

(Rs.):

_ 955644.00

PART-B ELECTRICAL ITEMS

Supplying,  installation,  testng &
commissioning  of following light fixtures
complete with all accessories, directly on
surface/wall/ceiling/in recess/suspension
arrangements including cutting ceiling/false
| ceiling if required, making connections with 3
core 1.5 sqg.mm FRLS PVC insulated,
copper conductor cable from existing point ilc
| saddiing and tapping for cable . including
providing and fixing suspension with steel
fastner and chain for fixtures as per
requirement:

36W LED panel ef s;ze 595 x 595 mm(NS) |

size with efficacy 120 Lumens/watt or better

each |

2356

8

18848.00

MR

B. Total for Electrical Works (Rs.):

18848.00

GRAND TOTAL (for Civil and Electrical Works, A + B, in Rs.):

574492.00 |
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| _—&——Récﬁ.tbfl)e, sit

‘Re:f.'N‘o.‘:

[1. [Name of Work _ :
;‘Central Umvers:ty of Punjab VPO Ghudda (Dlstt

; Bathmda) L
2. | NIT No. | ClJPB/Engg /24 25/0 5
| 3. | Estimated Cost Rs. ‘
4. | Amount of Earnest Money Rs. 1 \‘490[
| | Deposit , L -
5. | Last date of submussuon of o#lo 2[25 upto 1500,Hrs_ —
; bld ‘ S ‘

-1.. Name of Contractor

2. Form of EMD

3. ~Amount of

Earnest Money Deposit
4. Dateof ;

submission of EMD

Signature, Name and Designation of
EMD receiving officer (Executive Engineer or his
representative) Along with Office Stamp -
Note:

1. - The Executive Engineer, CU-Punjab or his representative should receive the original EMD for the tender.
The Executive Engineer while receiving the EMD in original form shall examine the EMD deposxted by .the
bldder as per the terms and conditions of the NIT, and shall issue a receipt of deposition of earnest money.
The receipt may be issued by his representative also.

o
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